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INDIAN INSTITUTE OF TROPICAL METEOROLOGY, Dr.Homi Bhabha Road,Pashan Pune-411008 

 

TENDER NOTICE  

 

The Director, Indian Institute of Tropical Meteorology, Pune-411008 (India) invites Sealed tenders under 

TWO BID SYSTEM, i.e., separate sealed tenders (Part-I –Technical Bid, Part-II Commercial Bid) from 

reputed Indian contractors with valid license for carrying work in Maharashtra for supply, installation, 

commissioning and Demonstration of following item:  

 
Sl. No Tender 

Reference No 

Description of Items 

 

EMD IN(Rs) Cost of 

Tender in(Rs.) 

1 CE/HPC/EE/ 

06/2010 

 

External Electrical Work- 22KV 

Power cable supply and laying 

from Ganeshkhind Sub-Station 

to I.I.T.M. 

JOB 3,70,000 5000 

 

Prebid Meeting: 29/11/2010 at 1100 hrs 

 

Due Date for Receipt of Tender :   15 /12 /2010 up to 1200hrs, 

 

Date of Opening of Technical Bid :    15/12 /2010 at  1500 hrs . 

 

For details, please visit our website http://www.tropmet.res.in . Tender documents can be either 

obtained on payment in the form of Demand Draft from Nationalized Bank Drawn in favour of Director 

IITM payable at Pune, from the General Administration section of the Institute or may be downloaded 

from our website.The Institute reserves the right to reject any or all tenders without assigning any reason 

whatsoever and his decision on all matters in this regard shall be final and binding. 

 

[Advt. No. CW/07/2010 ] 

 Civil Engineer 
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1.  Sealed item rate quotations are invited from reputed electrical contractors with valid 

contractors’ license who can carry out the work in state of MAHARASHTRA 
 

Name of Owner   INDIAN INSTITUTE OF TROPICAL METEOROLOGY 

PUNE .411008(INDIA) 
 

Name of Work :  EXTERNAL ELECTRICAL WORK- 22KV POWER CABLE 

SUPPLY AND LAYING FROM GANESHKHIND SUB-

STATION TO IITM. 

Cost of Tender documents : 
 

 Rs. 5000 /- (Non-Refundable) in the form of 

Demand Draft from Nationalized Bank drawn in 

favour of “Director Indian Institute Of Tropical 

Meteorology, Pune” 
 

Earnest Money Deposits :  Rs. 3,70,000 ( Three Lakhs Seventy Thousand Only ) 

in the form of Demand Draft/Bank Guarantee from 

Nationalized Bank drawn in favour of “Director 

Indian Institute Of Tropical Meteorology, Pune”. 
 

Completion Period :  THREE months from the date of LOI. 
 

2.  The tender forms will be available on payment of costs of tender documents in the form of 

Demand Draft from Nationalised bank at the address given below  

 

The Director 

Indian Institute of Tropical Meteorology, 

Dr. Homi Bhabha Road, 

Pashan, Pune – 411008(India) 

 

3.  Pre-bid meeting on – 29/11/2010 (1100hrs) 

 

4.  Duly completed tenders shall be submitted in sealed envelops at the office on  15/12/2010                     

by 1200 hrs. 

 

The Director 

Indian Institute of Tropical Meteorology 

Dr. Homi Bhabha Road, Pashan, Pune - 411 008(INDIA) 

Tel. No. 020 - 25904200 

 

Contact Person: -  A. K. Saxena, Civil  Engineer 

Tel. No. 020 – 25904335 

 

Due Date and Time:     15/12/2010 ,1200 hrs. and opened at 1500hrs  on same day. 

 

5.  The Director reserves right to accept or reject any or all the quotations without assigning 

any reasons whatsoever and his decision on all matters in  this regard shall be final and 

binding. 

 

6.  This tender notice shall form part of contract / order. 
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INSTRUCTIONS TO THE TENDERERS. 

 

1.  The tender is to be filled properly and all relevant information asked for shall be provided for 

in       due format. 

2.     i)The Tenderers are requested to give detailed sealed tender in their own forms in two Bids        

i.e.  

         Part – I Technical Bid.  

         Part - II Commercial Bid. 

         Both the sealed bids should be sent in another sealed envelope addressed to the Director, 

Indian Institute of Tropical Meteorology, Dr. Homi Bhabha Road, NCL Post, Pashan, Pune – 

411 008, INDIA so as to reach on or before  15/12/2010 upto 1200 hrs.. 

        ii)You have to submit two separate bids in two separate envelopes and you may keep both             

the bid          envelopes in an envelope for sending to us.  

          One envelope will contain only the TECHNICAL SPECIFICATIONS of the indented         

equipment. 

       Another envelope will contain only the financial bid in which price, maintenance, AMC etc.       

and any other information, which has financial implications, will only be given.  

          The main envelope, which will contain both the bids, should be super scribed with our 

tender enquiry No. CE/HPC/EE/06/2010  due on 15/12/2010 upto 1200 hrs. 

       iii)The technical bids will be opened on the specified due date in the presence of tenderers 

who wish to be present & the financial bids of only those bidders will be opened whose 

technical bid is found suitable by us.  

 

      iv) The Date and Time of opening for Part-II (Commercial Bid) will be intimated only to pre-

qualified and                                       

      technically acceptable Tenderers for the item at a later date. 

      Last Date and Time for receipt of Tenders: 15/12/2010 upto 1200 hrs. 

      Date and Time of opening of Tenders: 15/12/2010 at 1500 hrs. 

 

           (Part - I Technical Bid only) 

 

      v) This tender is not transferable. 

 vii) Tenders received through Fax / E-mail / Telegraphic / Telex will not be considered. 
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3  Commercial bid with price schedule only, super scribing the envelop as commercial bid. 

4.  The schedule of rates shall be submitted in two sets. 

5        The tenders must be clearly written or typed without any cancellations / corrections or overwriting.  

 a)Tenders, which are submitted without following the Two-Bid Offer System, will        

summarily be rejected.  

 b)Unsigned Tenders will also be rejected.  

 c) Part and incomplete tenders are liable to be rejected. 

 

6.  All section wise total amounts shall be written in words also. 

7.  The tenderers are requested to furnish company profile alongwith  similar works handled, 

staff and infrastructure etc in technical bid. 

 

8  The tenders will be received in the Institute till 15/12/2010 up to 1200 hrs. and shall be                                

opened on  15/12/2010 at 1500 hrs. in presence of the tenderers or their authorized agents 

who wish to be present.  

9 IITM will not be responsible:  

a)For delayed / late quotations submitted / sent by Post / Courier etc.  

b)For submission / delivery of quotations at wrong places other than the Office of  

 Director, IITM, Pune 

10  The tender / quotation / offer submitted by the firm should be valid for a minimum period 

of Ninety (90) days from the date of opening the tender.  

 

11  The Tenderer's conditions printed on the tender or otherwise sent along with the tender 

shall not be binding on IITM. 

12 Delivery Period: As time is the essence of the contract, Delivery period (nine months or 

earlier)     mentioned in the Work Order should be strictly adhered to.  

13 Kindly attach a of copy of your latest CPWD/MES/MSEB or any other Govt Organistration 

registration certificate. 

a )The Tenderer is required to furnish the Permanent Account Number (PAN)  Allotted by 

the Income Tax Department. If registered with the National Small Industries Corporation, 

the registration number, purpose of registration and the validity period of registration' etc. 

should also be provided in Technical Bid for Indian Agents.  

 b)A copy of latest Income Tax Clearance Certificate from Income Tax Department (INDIA) for 

Indian Agents 

14 The prices quoted should be firm and irrevocable and not subject to any change 

whatsoever, even due to increase in cost of raw material. 
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15  EMD shall be in the form of Demand Draft form nationalized bank as mentioned specifically 

in Tender Notice and shall be enclosed in a separate envelope along with the tender. 

16 a)The Earnest Money Deposit of 3,70,000.00(Three Lakhs Seventy Thousand 

Only)must be paid / sent along with your technical bid in the form of a Demand Draft, 

Banker’s cheque or Bank Guarantee ( preferably from a Nationalized Bank only) drawn in 

favour of The Director, Indian Institute of Tropical Meteorology, Pune payable at Pune, 

otherwise your technical & financial bids will not be considered at all. The Earnest Money 

of successful bidder will be returned only after satisfactory completion of work & on 

acceptance of the same by Institute authorities. If the successful bidder fails to fulfill the 

contractual obligations before the due date, he will forfeit the EMD.  

   

 b)The Earnest Money of the unsuccessful bidder whose technical bid has not been found 

suitable will be returned within 15 days after receipt of Technical Committee 

recommendations. 

 

 c)Those who are registered with Central Purchase Organization (e.g. DGS&D),  National 

Small Industries Corporation or the concerned Ministry / Department  need not furnish 

EMD along with their bids. 

 

 d)Though EMD has to be submitted by Demand Draft, Banker's Cheque or Bank 

Guarantee, we prefer to have Bank Guarantee for easy return to the bidders once a 

decision is taken by IITM. (Specimen of Bank Guarantee is  enclosed at Annexure 'A'). 

 

 e)Tenders not accompanied with Demand Draft / Bank Guarantee towards  "Earnest    

Money Deposit" will summarily be rejected. 

17 Please indicate page nos. on your quotation ex. If the quotation is containing 25 Pages, 
please indicate as 1/25, 2/25, 3/25 ----------25/25.  

18 Preliminary drawings, prints shall be available for reference & discussions at our office. 

19.  Time is essence of contract, hence contractor has to mobilize proper manpower & material 

in a short  mobilizations period to site. No extension will be given for completion period, 

without proper and genuine reasons. 

20.  All bidders should visit site prior to giving quotes to get acquainted with site conditions. No 

demand shall later be entertained due to site conditions. 

21. Pre-bid meeting for technical queries will be held on    29 / 11  /2010, 1100Hrs at I.I.T.M. 

Bidders are requested to be present in the meeting. All technical queries will be answered 

by the concerned authorities. 

22.  Bidders are requested to give deviations / comments / assumptions clearly in deviation 

pages based on the site observations. 

23. Bidders are requested to highlight the makes of material considered while quoting in the 

list of approved makes. 

24.  The Director IITM  reserves the right to accept or reject any or all bids without assigning any 

reasons whatsoever & his decision on all matters in this regards shall be final and binding. 
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25 Conditional Offers will not be considered. 

26 All disputes are subject to exclusive jurisdiction of Competent Court and Forum in Pune, 

India only. 

27. Duly completed tenders shall be submitted to addressee to following address 

 

 

The Director 

Indian Institute of Tropical Meteorology 

Dr. Homi Bhabha Road, Pashan, Pune - 411 008 

Tel. No. 020 - 25904200 

 

Contact Person-  A. K. Saxena, Civil Engineer 

Tel. No. 020 – 25904335 

 

Due Date and Time:  15   /12  /2010 at 1200Hrs. 

 

28.  Soft copy shall be submitted along with tender in the CD provided. Bidders shall not change 

format of BOQ. VAT & service tax calculation / supporting shall be kept separate. 
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ARTICLES OF AGREEMENT 

 

Articles of Agreement made on the ------------------- day of 

-------------------------2010 

                                                                                     BETWEEN: 

The Director, Indian Institute of Tropical Meteorology,Pune having it’s registered office  

situated at Dr. Homi Bhabha Road, Pashan, Pune- 411008. (herein after called the owner) Of THE 

FIRST PART, 

 

          AND 

--------------------- ,proprietor of M/s--------------------, having it’s office situated at ----------------- 

( herein after called “The Contractor”) of THE SECOND PART.     

 

Whereas the FIRST PART is desirous of awarding the External Electrical Work- laying of 22KV 

cable from 132/22 KV substation from Ganeshkhind to  HPC Bldg of Indian Institute Of Tropical 

Meteorology,Pune to M/s----------------------  as per the bill of quantities showing and describing the 

work to be done in accordance with the work order. Accordingly work order is being issued for Rs.----

-------------------  ------------------------------------------------------------------------------in favour of the 

contractor. 

  

And, whereas the contractor has supplied the Indian Institute of Tropical Meteorology with a 

fully priced copy of the said bills of quantities (which copy herein after referred to as “The Contract 

Bills”). And whereas the said drawings (herein after referred to as “The Contract Drawings”) and the 

contract bills have been signed by or on behalf of the parties hereto  and whereas the contractor has 

deposited the sum of rupees ------------------------------------------------------------------------------------------ 

with the Indian Institute of Tropical Meteorology ,Pune for the due performance of this Agreement. 

Now it is hereby agreed as follows:  

1. For the consideration herein after mentioned the contractor will upon and subject to the 

condition annexed, carry out and complete  work shown upon the contract drawings and 

described by or referred to in the Contract Bills and the said conditions.  

The  Indian Institute of Tropical Meteorology ,Pune will pay the contractor the sum of Rs. ----

-------------------------------------------------------------------------------------------------------------------- 

(herein after referred to as “Contract sum”) as shall become payable hereunder at the time 

and in the manner specified in the said conditions.   
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2. The said condition and Appendix any part of agreement shall be signed by both the parties 

hereto (Sections) shall be read and construed as forming part of this Agreement, and the 

parties hereto shall respectively abide by, submit   themselves to these conditions and 

perform the agreements on their parts respectively in such conditions contained. 

3. Penalty Clause: If the contractor /supplier fails to supply, install and commission the work as 

per specifications mentioned in the order within the due date ,the contractor / supplier is 

liable to pay liquidated damages of one percent value of the Purchase Order awarded, per 

every week delay subject to a maximum of 10% for every week beyond the due date and 

such money will be deducted from any money due or which may become due to the 

contractor / supplier.  

 

As witness the hands of the said parties. 

 

Signed by : 

 

In the presence of : 

 

Witness : 

 

Name : 

 

 

Address : 

 

CONTRACTOR 
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S ECTION - A 

 

FORM OF TENDER 
 

To, 

The Director 

Indian Institute of Tropical Meteorology 

Dr. Homi Bhabha Road, 

Pashan, Pune-411 008 

 

Dear Sirs, 

 

Having examined the drawings, specifications and schedule of quantities of work specified 

below and having visited and examined the site of works for acquiring requisite information, 

I/ We hereby offer to execute the works specified below in the specified time period at the 

rates quoted in the schedule of prices attached in accordance with the drawings, designs, 

specifications, conditions of contract and in all other respects with such conditions as 

applicable. 

 

a) Description of Work  : EXTERNAL ELECTRICAL WORK- 22KV POWER  CABLE 

SUPPLY  AND LAYING FROM GANESHKHIND SUB-

STATION  TO  IITM  PUNE. 

b) Earnest Money Deposit : Rs 3,70,000 (Three Lakhs  Seventy Thousand Only) in 

the form of Demand Draft/Bank Guarantee from 

Natinalized Bank drawn in favour of “Director Indian 

Institute Of Tropical  Meteorology, Pune” 

c) Completion Period :  (3)THREE Months. 

 

 

1.  Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms and 

conditions of contract as they may be applicable and in the default there of to forfeit and 

pay to owner sum of money mentioned in the said conditions. 

2. I/We agree that this offer shall remain open for acceptance for a minimum period of 90 

days. 

3.  I/We hereby deposit a sum of Rs. ------------ as EMD which is not to bear any interest. Should 

I/we fail to execute the contract when called up to do so, this sum shall be forfeited by m 

e/us. 

4.  Our Bankers are 

5.  Names of Owner/Partner of firm 

 

1) 

 

2) 

 

3) 
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Name of Partners/Director of 

Firm Authorized to Sign. 

 

 

 

 

Name of Person having Power of 

Attorney to sign the contract: 

 

 

PLACE   : 

DATE   :  

 

 

 

 

 

Signature & Seal of 

Contractor 

 

 

 

SIGNATURE, NAME & ADDRESSES OF W ITNESSES: 

 

1) 

 

2) 
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S ECTION - B 

 

PROJ ECT INFORMATION: 

 

OWNER : THE DIRECTOR, INDIAN INSTITUTE OF TROPICAL 

METEOROLOGY, PUNE 

PROJECT : IITM, HPC UPGRADATION.  

WORK : EXTERNAL ELECTRICAL WORK- 22KV POWER  CABLE 

SUPPLY  AND LAYING FROM GANESHKHIND SUB-

STATION TO IITM PUNE 

AVG. RAIN FALL : 800 mm 

TEMPERATURES : 42 0 c M ax. 8 0 c M in. 

INCOMING SUPPLY : 22000V 3 Phase, 3 W ire. 

DISTRIBUTION : 415V 3P h, 4Wire, 50HZ 

 

B .1.  DETAILED SCOPE OF WORK: 

 

1.  Supply, laying, testing and commissioning of 22 KV HT cable and jointing includes 

cable from 132/22 KV Ganeshkhind Sub-Station to point of Supply of IITM on Pashan 

Road,Pune.   

2              Considering difficulties for laying cables and alternative routes, proper alignment of 

cable route to be finalize in consultation with MSEDCL and getting the permission 

from P.M.C for laying of cables on P.M.C roads and private property owners. 

3             Arranging testing of 22 KV Cable from the approved supplier at the factory in 

presence of MSEDCL, IITM representatives   

4.           Supply & Installation of 22 KV Load Break Switch (LBS)/ Feeder pillar at the locations 

approved by MSEDCL 

5  Supply & laying of Hume pipes (Spigot Type) for HT cable laying as per BOQ.  

6. Supply & Installation of earthing system.  

B.2:  GENERAL: 

Scope includes testing and commissioning of all items installed by contractor. Necessary 

support by manufacturer can / shall be provided. Scope also includes unloading of free issue 

items at site, & storing of these items.  

Contractor’s person can accompany client’s representatives for shop inspection if necessary 

for above items. Contractor has to carry out all works as per respective IS standards & I.E.C. 

All required tools & tackles, testing kits, measuring instruments, safety equipment’s shall be 

provided by contractor with skilled manpower required. 

 

B.3:  LIST OF FREE ISSUE ITEMS: 

Procurement of all items shall be included in the contractor scope. Client reserves right to 

procure any other material if felt necessary by giving proper information to contractor. 

 

B .4:  POST COMPLETION HANDING OVER DOCUMENTS: 

Contractor’s scope of work also covers post completion handing over documents, which will 

cover. 

a) As Built Drawings. 

b) Installation & maintenance manuals of all equipment. 

c) Test & warranty certificates of all bought out item. 
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d) Test certificates for all installations. 

e) Statutory documents required for record. 

 

SECTION – C 

DEFINITION OF TERMS 
 

C.1  ‘Owner/Purchaser’ shall mean the Director IITM on whose behalf this enquiry is issued and 

his authorized representative. 

C.2  ‘Engineers’ shall mean Authorised person appointed by the Institute for the project. 

C.3  ‘Bidder’ shall mean party who quotes against this enquiry. 

C.4 ‘Contractor’ shall mean the successful `BIDDER' whose bid has been accepted by The 

Director IITM, Pune and on whom Purchase/Work Order is placed. 

C.5  ‘PROJ ECT’ shall mean the project specified in Section - B. 

C.6  ‘SITE’ shall mean the actual place of work as detailed in specification / Section B . 

C.7  ‘SPECIFICATIONS ’ shall mean collectively all the terms and stipulations contained in those 

portions of contract as general and special conditions, amendments, deletions, revisions as 

made in agreement or written agreements made pertaining to method of work. 

C.8 ‘Month’ shall mean Gregarian calendar month. 

C.9  ‘Plant/Equipment’ and ‘Works’ shall mean respectively the goods to be supplied and 

services to be provided by contractor. 

C.10  ‘Contract/Work Order’ shall mean the order specifying works and associated specifications 

to be executed by “Director IITM, Pune and Contractor". 

C.11  ‘Contract Period’ shall mean the period during which “The Director IITM” and “Contractor” 

shall execute the entire contract as agreed. 

C.12  ‘Guarantee Period’ / "Defect Liability Period" shall mean period during which the plant / 

equipment and installations shall give same and trouble free performance as guaranteed by 

contractor. 

C.13  ‘Engineer's Instructions’ shall mean instruction oral or written, drawings, direction, 

explanations issued by Engineer / Authorities of the Institute on behalf of the Director IITM  

from time to time during period of contract. (All ‘oral’ instructions shall be authenticated by 

written instructions immediately.) 

C.14  ‘Performance Tests’ shall mean all tests to be carried out by contractor as per specifications 

prior to installation being taken over by the Director IITM under guarantee 

C.15  ‘Commissioning’ shall mean integrated activity of carrying out performance tests, initial and 

trial operations of system. 

C.16  ‘Drawings’ shall mean all drawings furnished by Engineer / Owner for basis of proposal or 

for carrying out works, from time to time; all drawing submitted by vendor provided such 

drawings are acceptable to Engineers of the Institute.  

 C.17  ‘UR’ means quote unit rate. 
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S ECTION – D- I 

GENERAL CONDITIONS 
 

D.1  WORK ORDER: 

The work order conveys final agreement between the Director IITM  and contractor on 

terms and conditions and is exclusive statement of terms of their agreement. In case of 

discrepancy between general conditions and specifications, drawings furnished by the 

Director IITM , Director’s decision with consultant would be final 

D.2  MODIFICATION AND VARIATION: 

The order may be amended, modified or rescinded only in writing by both the parties and 

their duly authorized representatives pursuant to terms stated therein. 

D.3  MATERIALS AND SERVICES: 

D.3.1  LABOUR & TOOLS TACKLES: 

The contractor shall provide at his cost, all necessary material, tools, tackles, skilled 

manpower for proper execution of works specified in the schedule of the quantities and as 

per drawings and specifications. Any discrepancy in schedule of quantities and drawings 

shall be brought to notice of engineer/ the Director IITM for decision, immediately. 

D.3.2  ACTIVITY CHART RELATED TO CIVIL WORK: 

Contractor shall provide detailed Bar chart of activities based on completion period and 

similar software and get approval prior to starting the work. Mile stones for supply of 

important material & completion of specific jobs shall be indicated clearly. 

D3.3 MAKE OF MATERIAL: 

Contractor shall provide all material of specific makes accepted during discussion stage or 

from approved list of makes. In case of any problem / difficulties in procurement of such 

items, alternative makes will be approved by  Engineer & the Director IITM based on 

samples and specifications submitted by contractor. 

Alternative material shall be procured only after written approval for makes. Procurement 

and use of material of makes not in approved list shall be sole responsibility of the 

contractor. Contractor shall replace all such material at no additional cost within a stipulated 

period. 

D.4  AUTHORITIES AND LAWS: 

Contractor shall confirm to all provisions of any law pertaining to works and to the 

regulations and by laws of related authorities and for water/electricity supply. Contractor 

shall indemnify the Director IITM /Engineer from all conflicts arising out of provisions of 

regulations & laws. 

D.5  MATERIAL AND WORKMENSHIP: 

All the materials to be supplied for execution of works shall be of first quality, new and 

strictly as per specifications. In case employer procures such items and hands over the same 
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for fixing to the contractor, the contractor will receive the goods, open the crates and report 

any discrepancies, store it in his custody until required, install and commission it with 

necessary care and the best workmanship. The contractor shall be responsible for any loss or 

damages once the materials are supplied to him in good order and condition. 

All the installation rates are deemed to include handling erection, fabrication services & 

erection hard ware required for all items 

All the works shall be executed with highest quality of workmanship and as directed by the 

Director IITM /engineer. In case of mockups or approved samples, the quality of the same 

shall be adhered to for all works and any work quality & material below that standard will be 

rejected. 

D.6  SUPERVISION: 

A competent representative of contractor shall be available at work site for supervision of 

works and for co-coordinating, receiving instructions from owner/consultant during entire 

period of contract.  

The supervisory staff required shall depend on value & complexity of job. The supervisory 

infrastructure planned shall be provided in writing along with a bar chart. For all works up to 

30 lacks at least one engineer with 4 to 6 years project execution experience shall be 

available for coordination. 

For all works above 30 lack one engineer with 6-8 years experience in execution of similar 

projects will be available on site full time. He will be assisted by adequate supervisory staff. 

For all projects of value 100 lacks & above, coordination & site activities shall be handled by 

a project manager with minimum 10 years project execution & planning experience. 

 Adequate engineers & supervisory staff will assist him. 

D.7  ACCESS TO WORK: 

Director IITM  or their authorized representative shall have access to works being carried out 

at all reasonable times. No person, not authorized by the Director IITM except 

representatives of public authorities shall be allowed at work site at any time. 

D.8  SUB-CONTRACT: 

The complete work included in the contract shall be executed by the contractor and the 

contractor shall not sub-contract/sub-let work or part thereof without prior written consent 

from the Director IITM. However, contractor shall not be relieved from the responsibility of 

execution of works as per contract under any circumstances. 

D.9  SCHEDULE OF QUANTITIES AND DRAWINGS: 

D9.1  SCHDULE OF WORK: 

The schedule of quantities indicates nearest approximate quantities of the items works. 

There is a possibility of upward or downward variation of quantities due to site 

modifications. Any variation in quantities of the individual items as per schedule and overall 
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cost variation of 10% and 25% of individual items shall be accepted by contractor without 

change in the approved rates in work order. Contractor shall take exact measurements for 

items like cables, earth strips prior to bringing and cutting the same. If variation is beyond 

above stipulated limits, such items shall be carried out after seeking approval from 

Director,IITM. However no excess payment claims for additional quantities shall be 

entertained if variation is established prior to deliveries of stipulated quantities.  

D9.2  GENERAL INFORMATION ON DRAWINGS : 

Rates quoted for all ‘Unit Rate’ (UR) items shall be deemed as valid for any quantity as may 

be required for completion of work. The drawings enclosed indicate extent and general 

arrangement of various equipments. These are for guidance of contractor and exact 

locations, dimensions; clearance will be governed by site conditions, buildings and statutory 

rules. Contractor is required to go through the drawing and regulations prior to starting of 

works. Any discrepancy/changes required shall be reported to the Director IITM . Contractor 

shall prepare all `working drawings’ and get them approved from the Director IITM  prior to 

starting the work. 

The working drawing shall be submitted to Director IITM within a specific time frame from 

date of order as mutually decided. 

Drawing for all bought out items / panels shall be submitted for  the Director IITM  approval 

within a specific time frame & prior to starting any work. All drawings shall be submitted in 

at least 3 sets. 

D.9.3  PROCURMENT OF MATERIALS: 

Contractor shall bring quantities of items like cables, earthing strips, etc. after specific 

measurement.Director IITM will not take over excess quantities of any items unless it is 

specifically agreed. Contractor shall have to take back all such quantities without any 

financial burden on Director IITM. 

D.10  SUFFICIENCE OF SCHEDULE: 

The contractor shall be deemed to have satisfied himself before tendering as to correctness 

and sufficiency of his tender for works and prices quoted therein which shall cover all 

obligations under contract for satisfactory completion of works, and stipulated performance 

of system/equipment in his preview. 

D.11  MEASUREMENTS & BILLS: 

Measurements and billing shall be done by specific method detailed bellow.  

1. Contractor shall maintain a proper measurement book (Triplicate) on site and take 

joint measurement from time to time. 

2. Director IITM’s representative  shall check these measurements from time to time. 

Coordination for checking will be contractor’s responsibility. 

3.  Contractor shall make bills based on checked measurements only. 
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4.  Bills shall be made in standard and cumulative formats only. Non cumulative Bill will 

not be accepted. 

5.  Contractor shall submit minimum 3 copies of bill with 

a)  Measurement sheets copies duly signed. 

b)  Copies of signed chalan 

c) Summary sheet. 

d)  Site progress photographs. 

 

Measurements will be certified within 7  working days. Contractor will claim extra items vide 

separate bills only after rate approval of such items. For any additional item prior approval 

of the Director IITM  should be obtained with recommendation of the consultant. 

D.12  REMOVAL OF WORKS: 

The  Director IITM during the progress of work have power to order in writing removal from 

the works any material / installations which in their opinion are not as per specifications or 

instructions, and for carrying out rectification/rework within specified time and contractor 

shall carry out such removals / rework as per specification at his own cost. The Director IITM 

can get such rectifications / rework done from other agencies at the cost of contractor, if the 

same are not carried out by them in the stipulated and agreed period. 

D.13  COMPLETION CERTIFICATE: 

D13.1  COMMENCEMENT DEFECT LIABILTY PERIOD: 

The work shall be deemed to have been completed on written certificate signed by  

contractor  and by the representative of Director IITM that they have been virtually 

completed. The "Defect Liability Period" shall commence from the date of such certificate. 

D13.2  COMPLETION DRAWINGS & DOCUMENTS: 

On completion of works, prior to getting completion certificate contractor shall prepare as 

built drawings in association and to satisfaction of consultant/Engineer giving all particulars. 

1. Exact locations of  Load break switch (LBS)/ Feeder pillar(FP) along with chain ages along 

with route map.   

2. Locations of straight through joints. 

3. Locations of full round RCC pipes. 

4. Earthing details 

Contractor shall submit the as-built drawing in 3 sets of prints and one set of reproducible to 

the client. Contractor shall also submit detail drawings, instruction & maintenance manuals 

& test certificates for all bought out items. Test certificates of all tests carried out certificates 

at site shall also form part of this. One set each of all handing over documents shall be given 

to MSEDCL Authorities / Director IITM. 

D.14  DEFECT LIABILITY PERIOD: 

Any defects, faults, deterioration in performance of the material and installations which may 

appear; during the "Defect Liability Period" of five years or any period as agreed by both 

parties from virtual completion of contract shall be amended/made good by the contractor 
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at his own cost within a reasonable time. In case of default, Director IITM may employ and 

pay other person to make good the defects and deduct the expenses from the dues payable 

to contractor on certification from M.S.E.D.C.L /Institute’s Authorities.  

D.15  CONTRACTOR’S RESPONSIBILITY: 

Contractor shall be responsible for injury to person animal or things, for all damages caused 

to property from operations or negligence of himself or his employees/subcontractors. The 

contractor shall indemnify  Director IITM / M.S.E.D.C.L Authorities and hold them harmless 

in respect of any and all expenses arising from such injury or damage and claims arising 

thereof.  

The damages to the property, plant and equipment caused due to such negligence shall be 

made good by the contractor at his own cost to the satisfaction of the Director IITM / 

M.S.E.D.C.L Authorities within a specific time. The Director IITM in concurrence with 

M.S.E.D.C.L Authorities shall be entitled to deduct amount of damage, compensation for loss 

arising from such damages / injuries / accidents in case of default. All laws related to PF, ESI, 

Medical insurance etc. shall be adhered to by the contractor. No child labour shall be 

employed by contractor. 

D.16  INSURANCE & INDEMNITY: 

D16.1  LABOUR LAWS: 

Contractor shall have valid PF, ESI registration. All laws related to Labour, PF, ESI, Medical 

insurance etc, shall be adhered to by contractor. No child Labour shall be employed by 

contractor. 

D16.2  GENERAL INSURANCE: 

Contractor shall provide necessary insurance cover for all equipment and material in his 

scope till the system is handed over. Necessary insurance cover shall also be provided for 

manpower employed on site. Contractor shall identify the Director IITM and their 

representative and their employees and hold them harmless in case of any damages, injuries 

/accident and any claims arising out of them. 

D.17  DATE OF COMMENCEMENT: 

The date of commencement of work shall be accounted from the 3rd day after receipt of LOI 

by contractor unless otherwise stated specifically. After submission of agreement within 15 

days, final work order will be issued. 

D.18  LIQUIDATED DAMAGES : 

The contractor shall pay liquidated damages of 1.0% of the balance work value per week 

subject to a maximum of 10% of value of work order in case of delays beyond the accepted 

completion period for reasons solely attributed to him. 

D.19 TIME EXTENTION: 
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If in the opinion of Director IITM the work is delayed (a) by force mejoure, (b) by reasons 

beyond control of contract, extension of time for carrying out the works can be sanctioned 

by Director IITM on written request from contractor with due reasoning / supporting. 

Force Mejoure shall mean & include compliance with statutory laws & regulation, 

Government order or change in orders, war & war like conditions acts of civil & military 

authorities, fires, floods, earthquakes and other acts of God, sabotage, revolt, Strikes & 

lockout of more than 2 weeks. However contractor & Director IITM in such case should 

devise means of expediting the progress for performance as per contract. 

 

D.20  TERMINATION OF CONTRACT: 

 Director IITM shall be entitled to terminate the contract in case contractor fails to fulfill one 

or more conditions of contract, or it is noticed that the contractor;  

a)  Has abandoned the work. 

b)  Has failed to commence the work or has without any lawful excuse under contract 

conditions suspended work progress for more than one week or, 

c)  Has failed to proceed with the works and failed to make such due progress for timely 

completion of works or. 

d)  Has failed persistently to observe and perform works as per specifications and 

contract conditions or. 

e) Has employed services of sub-contractors/sub-let all or part of works without prior 

permission of Director IITM. 

Then and in any of the above said cases Director  may not withstanding any previous waiver, 

can terminate the contract after giving seven days notice in writing to the  contractor 

without affecting powers of Director IITM / M.S.E.D.C.L authoroties and obligation and 

liabilities of the contractor. 

Director IITM shall also be entitled to recover any losses due to default of contractor, 

incurred by him for carrying out / completing works as certified by  Institute’s Authorities. 

D.21  CERTIFICATION AND PAYMENTS : 

The contractor shall be paid by the Director IITM from time to time under interim 

measurements certified by representative of the Institute on account of work executed in 

accordance with contract & to satisfaction of Engineer with certain retention till the work is 

completely executed. On virtual completion of the works, contractor shall be paid final 

installment retaining certain fixed percentage over a period known as "Defect Liability 

Period" as security. The final balance shall be payable to the contractor after expiry of 

"Defect Liability Period" and after such certificate is issued by Institute’s Authorities. Director 

IITM  shall have power to withhold payment against work or part thereof not carried out to 

his satisfaction. 
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D.22  The decisions, opinion, direction, certificates with respect to clauses 9,13,17,18 here of shall 

be final conclusive and binding on the contractors without appeal. All other decisions, 

opinion, direction certificates etc. shall be subject to right of arbitration. 

D.23  ARBITRATION: 

All the disputes of any kind in connection with contract shall be referred to Institute’s 

Autorities and settled in writing by him. If any party is dissatisfied with such decision except 

for clauses indicated in clause 22they are entitled to bring such disputes for arbitration. 

Both parties shall appoint Arbitrator/s and his/their decision shall be final and binding on 

both parties.  

D.24  TECHNICAL SCRUTINY OF FINAL BILL: 

The Director IITM shall have right to get works and bills technically scrutinized at the time of 

payment of final bill. Director IITM shall be entitled to recover any money found to be over 

paid or over certified during such scrutiny. 

 

D.25  CO-ORDINATION: 

Contractor or his authorised representative shall be responsible for co-ordination with all 

other agencies working at site for smooth functioning and timely completion of works. 

The Contractor shall arrange his work program to suit the building progress and priorities 

given by Director IITM. 

Site meeting: Qualified/responsible representative shall attend necessary site meeting from 

contractor’s side to take site instruction/decision in view of trouble shooting and progress 

review of works. The representative of Institute shall attend the meetings as required. 

D.26  PRICES: 

The prices quoted in the schedule of works shall remain firm during the period of contract. 

Bidder shall be clearly state taxes, statutory duties and levies which he is required to pay. 

The rates quoted by Bidder for the items in schedule of rates shall be exclusive  of all taxes, 

duties etc. No separate amounts shall be payable to contractor on this account. Any upward 

statutory duty / tax variation shall be payable on production of proof and necessary 

reduction shall be effected for downward variation. 

D.27  EXTRA ITEMS : 

Contractor may be required to carry out extra items due to site requirements or changes. All 

such items shall be carried out by contractor after written approval  from Director IITM 

client. Contractor shall submit a rate analysis of these items based on market rates. A margin 

of 10% shall be allowed over and above the expenses incurred. Escalation shall not be 

allowed on any items. 

D.28  SECURITY DEPOS IT: 
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Successful bidder shall have to pay an amount of 5% of the order value at the time of 

starting the work in terms of bank guarantee from Natinalised bank or demand draft of 

equal amounts in favour of the Director IITM for entire period of contract up to virtual 

completion period. 

D.29  PERFORMANCE GUARANTEES: 

The contractor shall guarantee performance of plant and equipment and workmanship 

against fault for a period of 5 (five) years called as "Defect Liability Period". A certain 

percentage of work value 5% or as per payment terms shall be retained for the entire 

"Defect Liability Period" as security. Such retention can be released on furnishing a 

performance bond in form of bank guarantee from Nationalized bank or demand draft of 

equal amounts for 5 years in favour of the Director IITM, Pune. 

D.30  PAYMENT TERMS: 

Contractor shall be paid 10% interest free mobilization advance after detailed bar chart is 

approved. Advance shall be paid against BG from nationalized bank.This will be recovered 

from running bills in equal installments  

60% of supply value against supply of material at site. 

15% of supply value & 75% of labour value on installation 

10% against receipt of charging permission from Electrical Inspector and submission of work 

completion report to M.S.E.D.C.L  

10% against testing and commissioning 

Balance 5% can be released against performance B .G. of equal amount of 60 months from 

the date of virtual completion certificate. Minimum amount of the bills shall be 10% of the 

order value. 

SECTION D-II 

Special Condition of Contract 

D-II.1  BAR-CHART: 

Contractor shall prepare bar chart and finalize the same in consultation with Institute’s 

authorities project consultants before mobilization advance is paid to the contractor. 

Following items shall be included; 

a.  Time required for each activity and their relationship. 

b.  Quantities in each activity. 

c.  Resource planning such as equipment and tools and manpower to be employed for 

each activity. 

d.  Cost of each activity. 

e.  Schedule of drawings required by him for completing the project as per chart. 

Bar charts shall be done in M.S. Project or equivalent software and shall be available on 

CD’s. The Bar chart shall be reviewed in every site meeting. 

CONTRACTOR will be bound to provide the minimum resources shown in the bar chart. In 

case it is found at any interim stage that the PROGRESS OF WORK is slow and completion 
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time of any activity is likely to extend beyond the target dates the CONTRACTOR will have to 

increase the planned resources.  

Provision of time will be made by the CONTRACTOR for other agencies to carry out their part 

of the work and such lapse of time will be considered by the CONTRACTOR in the planning 

schedule. No compensation will be paid for idle labour due to work of other contractors. 

D-II.2  WORK- PROGRESS: 

Contractor shall submit progress report for every site meeting with updated bar-chart 

marking up to date. Progress up to previous day compared to planned bar chart and % 

comparison (lag/lead) with approved bar chart. Monthly progress reports shall accompany 

‘selective photographs’ of works carried out at site and showing the progress (postcard size.) 

D-II.3  PRECEDENCE ORDER: 

1. Articles of agreement of IIA 

2. Drawings 

3. Bill of Quantities 

4. Special conditions of contract 

5. General specification 

6. General condition of contract 

D-II.4  VARIATION IN THE CONTRACT SUM: 

Rates of contractor shall be valid for any increase or decrease of value of the contract. 

CONTRACTOR shall not refuse to carry out any work at the rates mentioned in the tender for 

the reason of change in the quantity of any item.  

D-II.5 DRAWINGS & DOCUMENTS: 

The contractor shall, upon receipt of drawings and documents, study and examine them 

thoroughly and bring to the notice of the Institute’s Authorities  any discrepancy found 

therein before commencement of work. Failure to do so will be at the risk & responsibility of 

the contractor and any additional expenses incurred will be bared by the contractor.  

D-II.6  INSURANCE: 

Contractor shall insure all the equipment and work in his scope including necessary transit 

insurance.  

D-II.7  QUANTITIES: 

Contractor shall, based on shop drawings check the quantities and bring in required 

quantities after establishing the same. 

Abnormal increase or decrease of any quantities compared to BOQ shall be brought to 

notice of Institute’s Authorities for verification and shall be ordered after verification. 

Balance material will not be taken over by Director ,IITM  unless mutually agreed at the time 

of order finalization or acceptance of order and recorded in the discussion. 
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SECTION – E 

SAFETY REGULATIONS 
E.1  Readily accessible First Aid Kit including adequate sterilized cotton and dressing shall be 

provided on site. 

E.2  Any injured person shall be taken to nearest public hospital without delay. 

E.3  All workmen working at heights shall be provided with safety belts. 

E.4  Portable ladders shall be of heights less than 8 meters. In case of ladders above 8 meters 

additional man shall be provided for holding the ladders. 

E.5  Workers engaged in welding and related works shall be provided with protective eye shields 

and gloves. 

E.6  The excavations, trenches etc. shall be provided with necessary signals, barricades, obstacles 

etc. 

E.7  All the electrical connections taken for construction purpose shall have earthings wires 

provided for equipment earthings. 

E.8 Open/temporary jointing of the cables shall be avoided and all connections shall be taken 

through proper sockets & plug tops, Insulated joints and switches etc. 

E.9  Live wires shall not be laid on ground / road or taken on surface without protective cover. 

E.10  All water sumps shall be underground or otherwise shall have covers. 

E.11  All workmen and supervisors shall be provided with helmets / safety caps. All visitors / 

Engineers shall also wear helmets when moving on sites. 

E.12  Safety apparatus like hand gloves of appropriate class shall be used for all testing 

commissioning activities. Proper care through danger notice boards, personal vigil shall be 

taken during such operation to avoid Injury and damage. 

E.13  Protective switchgear shall also be used for all temporary works. 
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S ECTION – F  

TECHNICAL SPECIFICATIONS 
F.1  GENERAL: 

F.1.1  The entire electrical installation shall be carried out in accordance with latest Indian 

Electricity Code and relevant IS Standards up to date. The work shall also comply with all 

statutory regulations of supply agencies, state inspection authorities and fire regulations. 

F.1.2  Contractor shall be responsible for obtaining all necessary statutory approvals, clearances, 

sanctions, drawing approvals and getting actual connections. 

F.1.3  Definition of terms pertaining to all technical requirements as per IEC / IS shall apply 

F.1.4  Contractor shall submit all necessary drawings for scrutiny and approval by Engineer / 

Consultant prior to commencement of work. Contractor shall immediately bring out the 

difficulties faced in execution of works to the notice of Engineer / owner / consultant. 

F.1.5  All material, equipment, fittings used in the installation shall be of approved quality 

conforming to relevant IS specifications. 

F.1.6   On completion of works contractor shall carry out all necessary tests including but not 

limited to pressure test, insulation resistance test, continuity of conductors and earth 

resistance and functional tests along with commissioning checks to the satisfaction of 

Consultant / Engineer. Contractor shall employ services of specialist agency for testing of 

substation equipment, H. T. Cables & H. T. Joints, relays & for harmonic analysis. 

F.1.7  Contractor shall furnish necessary test certificates as required by authorities and consultant. 

F.1.8  List of standards relevant to the works is enclosed. 

F.1.9  Installation of equipment shall include all necessary works and fixing accessories like 

hardware, clamps, round blocks supports boxes etc. required for completing installation 

satisfactorily. 

F.1.10  Complete location/room wise technical and functional testing will be done for equipments & 

installation before handing over and a consolidated acceptance test report shall be prepared 

by contractor based on standard formats along with test certificates of bought out items, 

certificates of testing carried out at site. All equipment & installation test will be done jointly 

with representatives of client, consultant and signed jointly for the acceptance with remarks 

if any. 

F.1.11 MODE OF MEASUREMENT 

1.11.1  Excavations, refilling, reinstating, removing excess soil etc. in all types of strata except Hard 

rock for laying cables, pipes and earthing conductor will not be measured separately and will 

be included in respective items. Only excavation in hard rock w ill be measured separately. 

 

F-2  CABLES & CABLE LAYING 

F.2.1  H.T. CABLES : 
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1. The H.T. cables shall be XLPE insulated of appropriate voltage class sheathed, armored 

multistoried aluminum conductor manufactured in accordance with IS 7098 part II 

2. The cables shall be supplied with non-returnable wooden drums in appropriate lengths 

and shall be free from twists and surface damages. 

3.  The ends of the cables shall be properly sealed and secured so as to avoid water 

seepage during transit and storage. 

4. The cables shall be laid at a depth of 1000mm minimum and shall have 50mm sand 

bedding; 

5.  Cables shall be laid with the help of jacks and rollers to avoid dragging and twisting. 

Sufficient loops shall be provided at ends and in center. Bending radius of at least 15D 

shall be provided. 

6.  Cables shall be supported with protective pipes and clamps on vertical runs and shall 

be laid through appropriate RCC Hume pipes for road and gutter crossings. 

7.  Heat shrinkable jointing kits of reputed makes shall be used for indoor/outdoor end 

terminations. Heat shrinkable boots shall be provided for bushing connections. 

8.  Routine tests inspection as per IS standard shall be offered for clients representative 

for cables if specifically asked for and shop inspection shall be done for cable lengths 

250 mtrs. & above for all H .T. Cables. 

9.  HT Cable needs to be tested for HIGH VOLTAGE TEST & MEGGER after Completion of 

joint or before charging. 

Shop inspection shall be offered for routine tests if specifically asked for. 

F.2.2  LAYING: 

1.  The cables shall be thoroughly inspected for transit damage and irregularity in sheath 

etc. 

2.  Sufficient manpower with necessary equipment like jacks, rollers shall be provided for 

unwinding and laying the cables and dragging and twisting shall be avoided. Proper 

unwinding methods shall be used to avoid twists & cable should be meggered before 

starting laying. 

3.  Cables shall be laid at a depth of at least 1000 mm from ground level with 50mm sand 

bedding, brick box with cushion for protection. Bending radius provision of at least 15  

D shall be kept while laying. The trenches shall be filled and reinstated layer by 

layerleaving a crown on top. 

4.  H.T. and L.T. cables shall not be laid in same trench. When more than one cable is laid 

in same trench a gap of at least 150mm shall be kept between the cables. 

5.     Cables laid on walls; trenches shall be supported at every 600mm for vertical run and          

every 450mm for horizontal run. Suitable clamps shall be provided for fixing and 

 

 

support. Vertical runs near ground level shall be protected by G I Pipes of suitable size up to 

the height of at least 1200 mm. 

6.  The length of the cables in schedule will be approximate and actual site measurements 

shall be taken by contractor prior to cutting any cable. 

7.  Cable identification tags shall be provided at appropriate location throughout length of 

cables and at both ends. 

F.2.3      JOINTING: 
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Jointing or end termination of cables shall be done by skilled person only. Straight through 

joints shall be avoided as far as possible. Heavy-duty compression type brass glands shall be 

used for all connections. Crimping type lugs with suitable brass/Chrome Plated hardware 

shall be provided for connections.   

F.2.4  TESTING: 

Cables shall be meggered as soon as they are brought to site. Insulation resistance shall also 

be tested. 

a)  After cutting. 

b)  After laying and preparing the joint.  

 

Following test shall be taken after completing the installation. 

a)  Cable continuity. 

b)  Earth continuity. 

c)  Insulation resistance. 

 

1000V m egger shall be used for testing 3 phase 415 Volt systems. 

 

All HT cables shall be pressure tested after making the end joints at site. Insulation 

resistance tests shall be done by 5000V megger for all H .T. Cables. 

F.2.5  CABLE ROUTE MARKER 

Cable route marker shall oval shaped cast iron of minimum 150 mm length. The voltage 

levels shall be specifically marked on cable route markers. The cable route marker shall have 

20 mm G I pipe or 20 x 20 x 3 mm MS angle support of suitable length grouted in 150 x 150 x 

150 mm 1:3:6 concrete block buried in ground. 

F.3  EARTH STATION: 

Pipe Electrode Earthing: 50 mm dia. Class-B  G.I. Pipe 2.5 mtrs long tapered at bottom and 

12mm dia holes at 75mm c/c on all sides for bottom 2.0mtrs with top watering arrangement 

shall form earth electrode. The electrode has to be buried vertical in ground. 
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SECTION G 

APPROVED LIST OF MATERIAL 
NOTE:  CLIENT RESERVES RIGHT TO ASK FOR ANY OF THE FOLLOWING APPROVED 

MAKES TO BE USED DURING DISCUSSIONS. 

CONTRACTOR SHALL INDICATE WHICH MAKE HAS BEEN CONSIDERED WHILE QUOTING THE 

RATES. 

A. OUTDOOR HT WORK   

KIOSK METERING (CT / PT)  HUPHEN /MEGAWIN/SCHNEIDER/ EQUIV 

T.V . METER / T.O .D. METER/ABT  ABB / L&T / SEB APPROVED/Secure 

    

H.T. CABLES  Havelles/Ravin/Polycab/Torrent/Finolex/as 

per approval list of M.S.E.D.C.L 

H.T. CABLES JOINTS  RAYCHEM / M -SEAL / Zicon 

22 KV Load Break Switch   Schneider/Priston/Cromton/ABB 

22 KV Feeder Piller   Success as per Infra Project Design of 

MSEDCL  

 

S ECTION – H 

LIST OF IS STANDARD 
 Sr. No. IS No. / Year Description 

  A – H. T. 

1 IS :3427-1997 AC metal enclosed switchgear and controgear for rated 

voltages above 1 kV upto and including 52kV 

2 IS : 14659-1999 AC metal enclosed switchgear and controgear for rated 

voltages above 1 kV upto and including 38kV. 

3 IS : 10601-1983 Dimensions of terminals of high voltage switchgear and 

controlgear 

4 IS : 5613-1985 Code of practice for design, installation and maintenance 

of O.H. power lines. 

5 IS : 2705-1992 Current transformer 

6 IS : 3156-1992 Voltage transformers 

7 IS :5819-1970 Recommended short circuit ratings of high voltage PVC 

cable 

8 IS :13118-1991 General requirements for circuit breakers for voltages 

above 1000V 

9 IS :9920-1982 Switches and switch isolators for voltages above 1000V 

10 IS:7098-1988 Cross linked polyethylene insulated PVC sheathed cables 

11 IS : 3231-1986 Electrical relays for power system protection. 

12 IS : 3961 - 1967 Recommended current ratings for cables 

  E - CABLE 

39 IS:12943-1990 Brass glands for PVC cables. 

40 IS:1255-1983 Code practice for installation and m aintenance of power 

cables upto and including 33kV rating. 

41 IS:10418-1982 Drums for electric cables. 

42 IS:7098-1988 Cross linked polyethylene insulated PVC sheathed cables. 

43 IS:1554-1988 PVC insulated (heavy duty) electric cables. 

44 IS :694-1990 PVC insulated (heavy duty) electric cables 
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SECTION – I 

DEVIATIONS FROM GENERAL 

CONDITIONS OF CONTRACT 
All deviations from general condition of contract shall be filled in hereby the bidder. 

S ECTION    CLAUS E NO.     DEVIATION 

 

 

 

 

 

 

 

 

The bidder hereby certificates that the above mentioned are only deviations from general conditions 

of contract of enquiry. 

 

 

 

DATE :        Signature And Seal of Bidder 

 

 

 

 

 

 

 

 

 

S ECTION – J 

DEVIATIONS FROM TECHNICAL 

SPECIFICATIONS 
All deviations from specification shall be filled in hereby the bidder.  

SECTION    CLAUS E NO.   DEVIATION S PEC. NO. 

 

 

 

The bidder hereby certificates that the above mentioned are only deviations from technical 

 specifications of this enquiry. 

DATE:         Signature And Seal of Bidder 
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SECTION – k 

LIST OF DRAWINGS 

1. Map of University chowk near Ganeshkhind 132/22KV substation 
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SECTION – L 

DETAILS OF CONTRACTORS 
1 Name & Address :  

2 Banker :  

3 Solvency :  

4 Turn over of last Three Y ears  a)  

  b)  

  c)  

5. Type of Firm : Proprietor / 

partnership / Pvt. Ltd. / Ltd. 

:  

6. No. of Employees :  

 i) Directors / Partners : :  

 ii) Managers : :  

 iii) Sr. E ngineer : :  

 iv) Jr. E ngineer : :  

 v) Supervisors : :  

 vi) Skilled Technicians : :  

 vii) Unskilled Workers : :  

7. Panel Manufacturing facility as per 

specifications required 

: Own / Outside 

8 Facilities: Fabrication :  

 Painting / Powder coating :  

 Testing :  

9. Testing Equipment available :  

 i) 500 / 1000 V M egger  :  

 ii) 5000 V M egger  :  

 iii) Earth tester  :  

 iv) H.V . Test set  :  

 v) Oil Test Set :  

 vi) Multimeter :  

 vii) Continuity tester :  

 viii) Tong Tester :  

10 H.V. Testing Name of Separate 

Testing Party 

:  

11 Tentative site infrastructure 

proposed 

:  
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TENDER DOCUMENTS 

 

 

 

FOR 

(COMMERCIAL SPECIFICATIONS – PART 2) 

 

BOQ 

 

FOR 

 

 

External Electrical Work- 22KV Power Supply From 

Ganeshkhind Sub-Station. 
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Dr. Homi Bhabha Road,  Pashan, Pune 411008.  
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BILL OF QUANTITIES 

 
Item 
Code 
No. 

Description Unit Supply 

Installation 

Qty Unit 
Rate 

Amount 
(Rs.) 

Rate Amount 
Rs. Ps. 

1 

Supply and Installation testing and 

commissioning of in provided 

trench/RCC Pipe/Duct, 22KV XLPE 

cable round armoured ,3X 300 

sqmm,stranded aluminium conductor 

as per IS specifications and  ISI marks 

with outer PVC sheath of pink colour   RMT 4,500         

                

2 

Supply and Laying in provided trench 

RCC hume pipe spigot type 25 cm dia, 

2m long  RMT 100         

                

3 

Supply and Laying in provided trench 

RCC hume pipe spigot type 15 cm  dia, 

2m long  RMT 200         

                

4 

Supply and Laying in provided trench 

RCC half round  pipe spigot type 15 cm 

dia, 1m long  RMT 3,200         

                

5 

Supply and Laying in provided trench 

G.I  pipe class C spigot type 15 cm dia, 

1m long  RMT 12         

                

6 

Excavation of cable trench 0.5x1.0m 

size and refiling of Excavated soil and 

refixing of paver blocks as per original 

condition including road damage and 

reinstatement charges to be paid to 

P.M.C RMT 3,500         

                

7 

22 KV  Load Break Switch compact 

type with SF 6 Gas Schnieder make 

without HRC fusese complete with 

glands and foundation/plinth No 2         
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8 

22 KV  feeder piller as per M.S.E.D.C.L. 

Infra project design complete with 

glands and foundation No 1         

                

9 

22 KV Cable joint  H.S type ID size 

3x300 sq.mm along with  cable marker No 10         

                

10 

22 KV Cable joint  H.S type OD size 

3x300 sq.mm along with cable marker No 1         

                

11 

22 KV Cable joint  H.S type S. Through 

Joint  size 3x300 sq.mm along with 

cable marker No 16         

                

12 HT Pipe type earthing  No 10         

                

13 Concreting CMT 10         

                

14 

Supply of (trivector)ABT meter as per 

M.S.ET.C.L. specifications to be 

provided on control panel at 132/22 

KV Ganeshkhind substation - Secure 

Make No 1         

  VAT composite             

  Service Tax             

  Total             

 
























