
INDIAN INSTITUTE OF TROPICAL METEOROLOGY 
PASHAN, PUNE-411 008 

Tender No. CE/Interior/ConfHall/IITM/2011 

TENDER NOTICE 
 Director, Indian Institute of Tropical Meteorology, Dr. Homi Bhabha Road, Pashan, Pune-411 008 
(India) invites sealed separate tenders for following work  (Part-I – Technical Bid, Part-II – Commercial 
Bid) in separate sealed covers from Contractors registered in the approved list of contractors of PWD/ 
MES/ CPWD/ Railways/P&T/Experienced industrial contractors and any other government departments in 
appropriate class for following work. 
Name of work:-  Interior Work for Multi Training facility building at IITM, Pune                      

              Tender documents with BOQ can be obtained from Office of Civil Wing, of this Institute and also 
can be downloaded from the Institutes’ website. 

Date of issue of tender documents                      21/11/2011  
Pre - Bid Meeting    28/11/2011 at 1100 hrs 
Last date of receipt of Tender at IITM, Pune:    05.12.2011 at 1230 hrs 
Opening of Tenders (Technical Bids only)    :  5.12.2011 at 1500 hrs 

The Institute reserves the right to reject any or all tenders without assigning any reason thereof.   
For further details please visit our Website: www.tropmet.res.in  

          Civil Engineer 
            For Director 
         Email : anupam@tropmet.res.in 
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TENDER FOR INTERIOR WORK 
OF  

MULTI TRANING FACILITY BUILDING AT 
INDIAN INSTITUTE OF TROPICAL METROLOGY, 
DR.HOMI BHABA ROAD, PASHAN, PUNE-411008  

. 

  
 

BID NO 
 
 
 
 
 

 

        NAME OF WORK           : TENDER FOR INTERIOR WORK OF  
MULTI TRANING FACILITY BUILDING AT   
INDIAN INSTITUTE OF TROPICAL 
METROLOGY, DR.HOMI BHABA ROAD, 
PASHAN, PUNE-411008  

                                 
 

PERIOD OF SALE OF   : FROM 21-11-2011 TO 05-12-2011 
BIDDING DOCUMENT     
 
TIME AND DATE OF : 28-11-2011 TIME 11.00 HOURS 
PRE-BID CONFERENCE    
 
LAST DATE AND TIME FOR  : DATE.05-12-2011 TIME 12.30 HOURS 

RECEIPT OF BIDS  
  
TIME AND DATE OF OPENING  : DATE.05-12-2011 TIME 15.00 HOURS  

         OF TECHNICAL BIDS  
 
 

         PLACE OF OPENING OF TECHNICAL          : INDIAN INSTITUTE OF TROPICAL 

         BIDS  METROLOGY, DR.HOMI BHABA                          
ROAD, PASHAN, PUNE-411008  

 
                                                       
   

OFFICER INVITING BIDS                  : INDIAN INSTITUTE OF TROPICAL 
  METROLOGY 

 
COMPLICATION PERIOD : 45 DAYS from THE DATE OF RECIPT 
    OF L.O.I. 
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NOTICE INVITING TENDER FOR 

INTERIOR WORK 
OF  

MULTI TRANING FACILITY BUILDING AT 
INDIAN INSTITUTE OF TROPICAL METROLOGY, 

 TWO COVER SYSTEM 
      
 Tender Notice No.  
 
Indian Institute of Tropical Meteorology, Pune, and Maharashtra is setting up a Multi Training 
Facility building at existing building Pashan, Pune, Maharashtra. Director Indian Institute of 

Tropical Meteorology, Pune. invites bid for Interior works under the Two Cover System 
from the contractors who meet the following criteria.  
 
 
The BIDDER should be a well established and reputed Interior Contractor, registered as a 
legal entity in India for a minimum period of five years, and having experience of minimum 
ten years and capacity in the interiors of office buildings/ Auditorium /Recreation hall. 

 
The BIDDER should have an annual turnover of Rs.1.00 Crores (Rupees One Crores) in all 
kinds of interior works or Interior and electromechanical works during any two of the past 

five financial years, ending on 31
st 
March 2011.  

 
 

The bidder should have satisfactorily completed as a prime contractor at least one single 
project of Acoustic and interior work not less than Rs.1.00 Crores (Rupees One Crores). 
 
 
The bidder should produce Banker‘s Solvency Certificate or Revenue Solvency Certificate of 
the value of Rs.50.00 Lakhs. Solvency Certificate must have been obtained not earlier than 

1
st 
July 2011. 

 
 
The successful bidder shall ensure that, the direct subcontractors engaged in the works, 
complies with all conditions as specified in the Agreement between the employer and the 
successful bidder. 
 
Other details can be seen in the bidding document  

 
1. Salient Features  
      

Name of Work  INTERIOR WORK OF  
MULTI TRANING FACILITY BUILDING AT 
INDIAN INSTITUTE OF TROPICAL 
METROLOGY 

Period of Completion 45 Days from the date of receipt of LOI 
 

2. Tender documents can be purchased from the office of Director, Indian Institute of 
Tropical Meteorology, Dr. Homi Bhabha Road, NCL post, Pashan Pune – 411008 .INDIA 

 

a Cost of Tender 
Documents 

(Non – Refundable) 

Rs. 5000/-(Rupees Five Thousand only) by Demand 
Draft drawn from any Nationalized or Scheduled Banks 

in India payable at Pune in favour of Director, Indian 
Institute of Tropical Meteorology, Dr. Homi Bhabha 
Road, NCL post, Pashan Pune – 411008 .INDIA 

b Period of Issue of Tender 
Documents 

21-11-2011 to 05-12-2011 (During office hours) 

c Earnest Money Deposit Rs 2,80,000/-(Rupees Two Lakhs Eighty Thousand 
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(EMD)  Only) by Demand Draft, drawn from any Nationalized 
or Scheduled Banks in India payable at Pune in favour 
of The (or) By Irrevocable Bank Guarantee from any 
Nationalized or Scheduled Banks in India. 

d Pre-Bid Meeting 28-11-2011 TIME 11.00 HOURS 

 
e 

 
Last date for submission 

of bids 

 
05-12-2011 TIME 12.30 HOURS 

 Bids to be submitted on or before the mentioned 
time and date at ―DISPATCH SECTION‖ Indian 
Institute of Tropical Meteorology, Dr. Homi Bhabha 
Road, NCL post, Pashan Pune – 411008 .INDIA 

 

f Opening of Technical bid 05-12-2011 TIME 15.00 HOURS 
 

*Only one set of document will be issued. Contractors have to take additional copies.  
 

1. The Director, Indian Institute of Tropical Meteorology, reserves the right to accept/reject 
any one /all the tenders without assigning any reason thereof. 

 
 
 

 
 
 

DIRECTOR, 
          INDIAN INSTITUTE OF  

TROPICAL METEOROLOGY, 
 DR. HOMI BHABHA ROAD,  

NCL POST, PASHAN PUNE 
          – 411008 .INDIA 
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Definitions 
 

  Terms which are defined in the Contract Data are not defined in the Conditions of Contract 
but keep their defined meanings. Capital initials are used to identify defined terms. 

 
  The Adjudicator is the person appointed jointly by the Employer and the Contractor to 

resolve disputes in the first instance. The name of the Adjudicator is defined in the Contract 
Data. 
 

  Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Bid. 

 
  Compensation Events are those defined in Clause 44 of Conditions of Contract (Vol-II). 

 
  The Completion Date is the date of completion of the Works as certified by the Architect 

and IITM Authorities in accordance with Sub Clause 55.1 of Conditions of Contract (Vol-II). 
 

  The Contract is the contract between the Employer and the Contractor to execute, complete 

and maintain the Works. It consists of the documents listed in Clause 2.3 of Conditions of 
Contract (Vol-II). 
 

  The Contract Data defines the documents and other information which comprise the 
Contract. 
 

  The Contractor is a person or corporate body who‘s Bid to carry out the Works has been 

accepted by the Employer. 
 

  The Contractor's Bid is the completed Bidding document submitted by the Contractor to 
the Employer. 
 

  The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

 
  Days are calendar days; months are calendar months. 

 
  A Defect is any part of the Works not completed in accordance with the Contract. 

 
  Defects Liability Period is the period named in the Contract Data and calculated from the 

Date of handing over of site to the Institute. 

 
The Employer is the party who will employ the Contractor to carry out the Works. In this 
contract The Managing Director, Indian Institute of Tropical Meteorology, Dr. Homi Bhabha 
Road, NCL post, Pashan, Pune. is the Employer 
 

  The Architect shall mean the Consultants engaged by the Employer. 
 

  Contractor's Equipment is the Contractor's machinery and vehicles brought temporarily to 
the Site to construct the Works. 
 

  The Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance. 

 

  Drawings mean the employer's drawings of the works included in the contract and any 

variations to such drawings given by an Architect. 
 

  Party means either employer or contractor. 
 

  Country means the country in which the site is located.  
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  Employer's Liabilities means those mentioned in sub clause 11.1 of Conditions of Contract 
(Vol-II). 

 

 

 

 

 

   

               Force Majeure means an exceptional events or circumstance which is beyond a Party's 
control, which such Party could not reasonably have provided against before entering in to 
the contract; which, having arisen, such party could not reasonably have avoided or 
overcome; and, which is not substantially attributable to the other party. 

 

  The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. H 

 
  Materials are all supplies, including consumables, used by the contractor for incorporation 

in the Works. 
   
  Plant is any integral part of the Works which is to have a mechanical, electrical, electronic 

or chemical or biological function. 
 

  The Site is the area defined as such in the Contract Data. 
 

  Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Architect. 
 

  The Start Date it is the date from the date of receipt of LOI. 
 

  A Subcontractor is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the work in the Contract which includes work on the Site. 
 

  Temporary Works are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 
 

  A Variation is an instruction given by the Architect with the approval of IITM authorities 

which varies the Works. 
 

  The Works are what the Contract requires the Contractor to construct, install, and turn over 
to the Employer, as defined in the Contract Data. 
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Section 1:  Instructions to Bidders 
 
 

 
Table of Clauses 
 
 
A. General  Page No. D. Submission of Bids       Page No. 
 
 1.   Scope of Bid  9 18. Sealing and Marking of Bids        16 

 2.   Source of Funds  9 19. Deadline for Submission of Bids   17 
 3.   Eligible Bidders  9 20. Late Bids                            17 
 4.   Qualification of the Bidder  9 21. Modification & Withdrawal of Bids
 17 
     5.   One Bid per Bidder  13  
     6.   Cost of Bidding  13 
     7.   Site Visit  13 

 
B. Bidding Documents  E. Bid Opening and Evaluation 
 
     8.   Content of Bidding Documents 13 22. Bid Opening                               18 
     9.   Clarification of Bidding Documents 13 23. Process to be Confidential 18 
    10.  Amendment of Bidding Documents 14 24. Clarification of Bids  18 
     25. Examination of Bids and 

Determination of Responsiveness                       
19     
     

     26. Correction of Errors   19 
C. Preparation of Bids  27. Evaluation and Comparison   
      of Bids    19 
     11.   Language of Bid  14  

     12.   Documents Comprising the Bid 14 
     13.   Bid Prices  14 F. Award of Contract 
     14.   Currencies of Bid and Payment 15  
     15.   Bid Validity  15 28. Award Criteria                  20 
     16.   Bid Security  15 
     17.   Format and Signing of Bid  16 29. Employer's Right to Accept any Bid 

and to Reject any or all Bids  20 

                                                                30. Notification of Award                  20 
           31. Performance Security                  21 
     32. Advance Payment and Security     21 
     33. Adjudicator                          21 
     34. Corrupt or Fraudulent Practices     21 
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A. General 
 
1. Scope of Bid  

 
1.1 On behalf INDIAN INSTITUTE OF TROPICALMETROLOGY., The  Director, INDIAN 
INSTITUTE OF TROPICALMETROLOGY,DR.HOMI BHABA ROAD,PASHAN,PUNE-411008 , 
India invites bids for the interior works of Multi Training Facility Building at Indian 
Institute of Tropical Meteorology, Dr. Homi Bhabha Road, NCL post, Pashan Pune – 
411008 .INDIA 

 

 
1.2 The successful bidder will be expected to complete the works by the intended 

completion date specified in the Contract data. 
 

2.     Source of Fund: INSTITUTE OF TROPICAL METROLOGY. 
 

 

3. Eligible Bidders  

 
3.1 This Invitation for Bids is open to all reputed well established and experienced 

contractors, who satisfy the qualifying criteria stipulated in Clause 4  
 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is not associated, nor has been associated in the past, 
directly or indirectly, with the Consultant or any other entity that has prepared the 

design, specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation of tender documents, supervision and 
certification of the works, and any of its affiliates, shall not be eligible to bid. 

 
3.3 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by Government in accordance with sub-clause 34.1. 
 
4 Qualification of the Bidder  
 
4.1 All bidders shall be provided in Section 2 Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including drawings 
and charts, as necessary. 

 
4.2 Since the Employer has not undertaken pre-qualification of potential bidders, all 

bidders shall include the following information and documents with their bids in Section 
2    

 
(a) Copies of original documents defining the constitution or legal status, place of 

   registration and principal place of business.                 

   
(b) Written power of attorney of the signatory of the Bid to commit the Bidder. 

 
(c) Total monetary value of construction work performed for each of the last five 

years. 
 

 (d) Experience in works of a similar nature and size for each of the last five years, 

and details of works under way or contractually committed;  and clients who may 
be contacted for further information on those contracts; 

 
(e)   Major items of construction equipment proposed to carry out the Contract; 
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 (f) Qualifications and experience of key site management and technical personnel 
proposed for the Contract; 

 
 (g) Reports on the financial standing of the Bidder, such as profit and loss statements 

and auditor's reports for the past five years; 
 (h) Evidence of adequacy of working capital for this contract (access to line (s) of 

credit and availability of other financial resources); 

 
 (i) Information regarding any litigation or arbitration resulting from contracts 

executed by the Bidder in the last five years or currently under execution.  The 
information shall include the names of the parties concerned, the disputed 
amount, cause of litigation, and matter in dispute; 

 
 (j) Proposals for subcontracting components of the Works which in aggregate add to 

more than 20 percent of the Bid Price (for each, the qualifications and experience 
of the identified sub-contractor in the relevant field should be annexed; no 
vertical splitting of work for sub-contracting is acceptable); and 

 
 (k) The proposed methodology and program of construction including Environmental 

Management Plan backed with equipment, materials and manpower planning and 
deployment, duly supported with broad calculations and quality control procedures 

proposed to be adopted, justifying their capability of execution and completion of 
the work as per technical specifications within the stipulated period of completion 
as per milestones.  

 
4.3        ‗Bids from Joint ventures are not acceptable‘. 
 
 

4.4    A. To qualify for award of the contract, each bidder in its name should have 
in the last five years i.e. 2006-07, 2007-08, 2008-09, 2009-10, and 2010-
11. 

 
(a)  The BIDDER should be a well established and reputed Interior Contractor, 

registered as a legal entity in India for a minimum period of five years, and 
having experience of minimum ten years and capacity in the interiors of office 

buildings/ Auditorium /Recreation hall. 
 

(b)  The BIDDER should have an annual turnover of Rs.1.00 Crores (Rupees One 
Crores) in all kinds of interior works or Interior and electromechanical works 

during any two of the past five financial years, ending on 31
st 
March 2011. 

 
(c)  Satisfactorily completed as a prime contractor at least one single project of 

Acoustic and interior involving not less than 1500 sq.m in India. 
 

(d) Executed in any one year, the following minimum quantities of work. 
     

  Wall Paneling                                                      400 Sqm    
  False Ceiling                                                 1800 Sqm    
 Carpet                                                               400 Sqm    

       
                               
  (@) at 2010-11 price level*.  Financial turnover and cost of completed works of 

previous years shall be given weight age of 5% per year based on rupee 
value to bring them to 2010-11 price level*. 

 
* The financial year in which bids are received. 

 
 

4.4 B The bidder should produce Banker‘s Solvency Certificate or Revenue Solvency          
Certificate of the value of Rs.50.00 Lakhs. Solvency Certificate must have been 

obtained not earlier than 1
st 
July 2011. 

 



12 

 

 
 

 
 
4.4 C. Each bidder should further demonstrate: 
 
 (a) Availability (either owned or leased or by procurement against mobilization 

advances) of the following key and critical equipment for this work: 
   
  NOTE:   Based on the studies, carried out by the Engineer the minimum suggested                  

major equipment to attain the completion of works in accordance with the 
prescribed construction schedule are shown in the above list. The bidders should, 
however, undertake their own studies and furnish with their bid, with addition if 
any a detailed construction planning and methodology supported with layout and 

necessary drawings and calculations (detailed) as stated in clause 4.2 (k) above 
to allow the employer to review their proposals.  The numbers, types and 
capacities of each plant/equipment shall be shown in the proposals along with the 
cycle time for each operation for the given production capacity to match the 
requirements. 

 
       (b) availability for this work of 1 Project Manager with not less than FIVE years' 

experience in construction of similar civil engineering, Mechanical, Electrical and 
allied works and other key personnel with adequate experience as required. The 
bidders are to produce organization chart for the execution of the project with 
responsibilities included. 

 
  
4.5    Sub-contractors experience and resources shall not be taken into account in 

determining the bidder's compliance with the qualifying criteria except to the 
extent stated in 4.4 (A) (e to h) above. 

 
 
4.6  Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 
 

 - made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or 

. 
 - Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc.; and/or 

 

 - participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justification to the 
employer. 

 
 

  
4.7   Each bidder shall submit only one bid for one contract.   

 
 
5. Cost of Bidding  
 
5.1 The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 
 

 

6. Site visit   
 
6.1 The Bidder, at the Bidder‘s own responsibility and risk is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that may be 
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necessary for preparing the Bid and entering into a contract for construction of the 
Works.  The costs of visiting the Site shall be at the Bidder's own expense. 

 
 

B.  Bidding Documents 
 
7.    Content of Bidding Documents  

  
7.1  The set of bidding documents comprises the documents listed in the table below and 

addenda issued in accordance with Clause 10: 
 
              Invitation for Bids   Section 
     1 Instructions to Bidders 
     2 Forms of Bid and Qualification information 

     3 Conditions of Contract 
     4 Contract Data 
     5 Specifications 
    6 Drawings 
    7 Bills of Quantities 
     8 Forms of Securities 
 

7.2 Bidding documents supplied should be completed and returned with the bid. 
 
 
8. Clarification of Bidding Documents 
 
8.1 A prospective bidder requiring any clarification of the bidding documents may notify 

the Employer in writing at the employers address indicated in invitation to Bid. 

 
8.2 Pre-bid meeting 
 
8.2.1 The bidder or his official representative is invited to attend a pre-bid meeting, 
 

8.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. 

 

8.2.3 The bidder is requested to submit any questions in writing or by cable to reach the 
Employer not later than one day before the pre bid meeting. 

 
8.2.4 Minutes of the meeting, including the text of the questions raised (without identifying 

the source of enquiry) and the responses given, will be transmitted without delay to 
all purchasers of the bidding documents. Any modification of the bidding documents 

listed in Sub-Clause 8.1 which may become necessary as a result of the pre-bid 
meeting shall be made by the Employer exclusively through the issue of an 
Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 
meeting. 

 
8.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. However bidder must attend the pre-bid meeting to get the clear 

understanding about the project requirements.   
 

9. Amendment of Bidding Documents  
 
9.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 
 

9.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing to all the purchasers of the bidding documents. Prospective 
bidders shall acknowledge receipt of each addendum in writing to the Employer. 
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9.3 To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Employer shall extend as necessary the deadline 
for submission of bids, in accordance with Sub-Clause 19.2 below. 

 
 
 

C.        Preparation of Bids 

 
10. Language of the Bid 
 
10.1 All documents relating to the bid shall be in the English language. 
 
11. Documents comprising the Bid 
 

11.1 The bid submitted by the bidder shall comprise the following: 
 

A. Technical Bid. 
 

 (a) Technical Bid documents duly signed on each page with company seal. 
  (b) EMD, Tender fee; 
 (c) Priced Bill of Quantities, duly signed on each page with company seal. 

 (d) Qualification Information Form Documents and company profile. 
 (e) Copy of pre bid m.O.M. duly signed on each page with company seal. 
 (f) Bar chart of 45 days to complete the work and handing over of completed work 

site to the IITM. 
 
 And any other materials required be completing and submitting by bidders in 

accordance with these instructions. The documents listed under Sections 2, 4 and 7 

of Sub-Clause 8.1 shall be filled in without exception. 
  

B. Commercial Bid. 
 
Commercial Quote hard copy in duplicate and one soft copy in the form of C.D. 

 

12. Bid Prices 

 
12.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on 

the priced Bill Quantities submitted by the Bidder. 
 
12.2 The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works described in the Bill of Quantities along with total bid 
price (both in figures and words).  Items for which no rate or price is entered by the 

bidder will not be paid for by the Employer when executed and shall be deemed 
covered by the other rates and prices in the Bill of Quantities.  Corrections, if any, 
shall be made by crossing out, initialing, dating and rewriting. 

 
12.3 All duties, taxes, and other levies payable by the contractor under the contract, or for 

any other cause shall be included in the rates, prices and total Bid Price submitted by 
the Bidder. 

 
12.4 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 47 of the 
Conditions of Contract. 

 

12.5 The rates of electrical part of the work shall include guarantee for 2 years for spares 
and labour, as specified by manufacturer.  

 

13. Currencies of Bid and Payment 
 
13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 
14. Bid Validity 
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14.1 Bids shall remain valid for a period not less than ninety days after the deadline date 

for bid submission specified in Clause 19.  A bid valid for a shorter period shall be 
rejected by the Employer as non-responsive. 

 
 
 

 
 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 
additional period.  The request and the bidders' responses shall be made in writing or 
by cable.  A bidder may refuse the request without forfeiting his bid security.   

 

14.3 Bid evaluation will be based on the bid prices only. 
 
15. Bid Security 
 
15.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 4 of the table of IFB for this particular work. This bid security shall be in 
favour of the DIRECTOR INDIAN INSTITUTE OF TROPICALMETROLOGY, DR.HOMI 

BHABA ROAD, PASHAN, PUNE-411008. and may be in one of the following forms: 
 

- Demand draft/Bank Guarantee from nationalized / scheduled bank located in 
India in favour of.  DIRECTOR INDIAN INSTITUTE OF TROPICALMETROLOGY, 
DR. HOMI BHABA ROAD, PASHAN, PUNE-411008.  

  
16.2 Bank guarantees issued as surety for the bid shall be valid for 60 days beyond the 

validity of the bid. 
 
16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated 

in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive. 

 
16.4 The Bid Security of unsuccessful bidders will be returned after award of work to 

successful bidder. 
 
16.5 The Bid Security of the successful bidder will be discharged when the bidder has 

signed the Agreement and furnished the required Performance Security. 
 
16.6 The Bid Security may be forfeited 
 

 (a) If the Bidder withdraws the Bid after Bid opening during the period of Bid 
validity; 

 (b) If the Bidder does not accept the correction of the Bid Price, pursuant to 
Clause 26; or 

 (c) In the case of a successful Bidder, if the Bidder fails within the specified time 
limit to 

  (i) sign the Agreement; or 

  (ii) furnish the required Performance Security. 
 
17. Format and Signing of Bid 
 
17.1 The Bidder shall prepare one original and one copy of the documents comprising the 

bid as described in Clause 12 of these Instructions to Bidders, bound with the volume 
containing the Form of Bid, and clearly marked "ORIGINAL" and "COPY" as 

appropriate.  In the event of discrepancy between them, the original shall prevail. 
 
17.2 The original and copy of the Bid shall be typed or written in indelible ink and shall be 

signed by a person or persons duly authorized to sign on behalf of the Bidder, 
pursuant to Sub-Clauses 4.2. All pages of the bid where entries or amendments have 
been made shall be initialed by the person or persons signing the bid. 
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17.3 The Bid shall contain no alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the 
bidder, in which case such corrections shall be initialed by the person or persons 
signing the bid. 

 
 D.  Submission of Bids 

 
18. Sealing and Marking of Bids 
 
18.1 The bid shall be two cover / two part Bid system. Part-I Technical Bid (Volume-1) and 

Conditions of contract, Contract Data and Forms of Securities (Volume-2) and Part-II 
Price Bid. Both the parts each in separate sealed cover duly marked Part-I (Cover-1) 
and Part-II (Cover-2). Both the sealed covers have to be submitted together in a 

common third sealed cover. 
  
 Part-I: - Technical Bid (Volume-1) and Conditions of contract, Contract Data and 

Forms of Securities (Volume-2).  
  
 Part-II:-The Price bid along with Bill of Quantities (Volume-3), Drawings (Volume-4) 

and Technical specifications (Volume-5). 

 
18.2 The inner and outer envelopes / cover shall 
 
 (a) be addressed to the Employer at the following address: 
 
          The Director,                  

          Indian Institute of Tropical Meteorology, Dr. Homi Bhabha Road, NCL post, 

Pashan, Pune– 411008 .INDIA so as to reach on or before 05-12-2011 Time 12.30 
Hours. 

 
 (b) bear the following identification: 
 
  - Bid for .......................................[name of contract] 
  - Bid Reference No.........................[insert number] 

 - DO NOT OPEN BEFORE..............[time and date for bid opening, per 
Clause 22] 

 
18.3 In addition to the identification required in Sub-Clause 18.2, the inner envelopes shall 

indicate the name and address of the bidder to enable the bid to be returned 
unopened in case it is declared late, pursuant to Clause 20. 

 

18.4 If the outer envelope is not sealed and marked as above, the Employer will assume 
no responsibility for the misplacement or premature opening of the bid. 

 
18.5 Bidder will be supplied with one set of Bid Document the Bidder should treat this as 

Original. One additional copy of the Bid Document will be taken by the Bidder and 
make this copy as duplicate. The Duplicate copy will also contain one inner and outer 
cover like the Original.    

 
19 Deadline for Submission of the Bids 
 
19.1 Bids must be received by the Employer at the address specified above. In the event 

of the specified date for the submission of bids declared a holiday for the Employer, 
the Bids will be received upto the appointed time on the next working day. 

 

19.2 The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and obligations of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 
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20. Late Bids 
 
20.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be 

returned unopened to the bidder. 
 
21. Modification and Withdrawal of Bids 
 

21.1 Bidders may modify or withdraw their bids by giving notice in writing before the 
deadline prescribed in Clause 19. 

 
21.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, 

and delivered in accordance with Clause 17 & 18, with the outer and inner envelopes 
additionally marked "MODIFICATION" or "WITHDRAWAL", as appropriate. 

 

21.3 No bid may be modified after the deadline for submission of Bids. 
 
21.4 Withdrawal or modification of a Bid between the deadline for submission of bids and 

the expiration of the original period of bid validity specified in Clause 15.1 above or 
as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16 

. 

21.5 Bidders may offer discounts to, or modify the prices of their Bids only by submitting 
Bid modifications in accordance with this clause, or included in the original Bid 
submission. 

 
 E.  Bid Opening and Evaluation 
 
22. Bid Opening 

 
22.1 The Employer will open all the technical  Bids received (except those 
received late), including modifications made pursuant to Clause 21, in the 
presence of the Bidders or their representatives who choose to attend on 05-
12-2011 at 15.00 hours. at Indian Institute of Tropical Metrology, Dr.Homi 
Bhaba Road, Pashan, Pune-411008 In the event of the specified date of Bid 
opening being declared a holiday for the Employer, the Bids will be opened at 

the appointed time and location on the next working day. 
 
22.2 Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for 

which an acceptable notice of withdrawal has been submitted pursuant to Clause 21 
shall not be opened.  Subsequently all envelopes marked ―Modification‖ shall be 
opened and the submissions therein read out in appropriate detail. 

 

22.3 The Bidders' names, the Bid prices, the total amount of  Bid, any discounts, Bid 
modifications and withdrawals, the presence or absence of Bid security, and such 
other details as the Employer may consider appropriate, will be announced by the 
Employer at the opening.  No bid shall be rejected at bid opening except for the late 
bids pursuant to Clause 20.  Bids [and modifications] sent pursuant to Clause 21 that 
are not opened and read out at bid opening will not be considered for further 
evaluation regardless of the circumstances.  Late and withdrawn bids will be returned 

un-opened to bidders. 
 
22.4 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 22.3. 
 
23. Process to Be Confidential 
 

23.1 Information relating to the examination, clarification, evaluation, and comparison of 
Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
award to the successful Bidder has been announced. Any effort by a Bidder to 
influence the Employer's processing of Bids or award decisions may result in the 
rejection of his Bid. 
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24. Clarification of Bids 
 
24.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 
the unit rates. The request for clarification and the response shall be in writing or by 
cable, but no change in the price or substance of the Bid shall be sought, offered, or 

permitted except as required to confirm the correction of arithmetic errors discovered 
by the Employer in the evaluation of the Bids in accordance with Clause 26. 

 
24.2 Subject to sub-clause 24.1, no Bidder shall contact the Employer on any matter 

relating to its bid from the time of the bid opening to the time the contract is 
awarded.  If the Bidder wishes to bring additional information to the notice of the 
Employer, it should do so in writing. 

 
24.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decisions may result in the rejection of the Bidders‘ 
bid. 

 
25. Examination of Bids and Determination of Responsiveness 
 

25.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid 
(a) meets the eligibility criteria defined in Clause 3; and 4.4 A, (b) has been properly 
signed; (c) is accompanied by the required securities and; (d) is substantially 
responsive to the requirements of the Bidding documents. 

 
25.2 A substantially responsive Bid is one which confirms to all the terms, conditions, and 

specifications of the Bidding documents, without material deviation or reservation. A 

material deviation or reservation is one (a) which affects in any substantial way the 
scope, quality, or performance of the Works; (b) which limits in any substantial way, 
inconsistent with the Bidding documents, the Employer's rights or the Bidder's 
obligations under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other Bidders presenting substantially responsive Bids. 

 
25.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

 
26. Correction of Errors 
 
26.1 Bids determined to be substantially responsive will be checked by the Employer for 

any arithmetic errors. Errors will be corrected by the Employer as follows: 

  
 (a) where there is a discrepancy between the rates in figures and in words, the 

rate in words will govern; and 
 
 (b) where there is a discrepancy between the unit and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will 
govern. 

 
 
 
26.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the 

above procedure for the correction of errors and, with the concurrence of the Bidder, 
shall be considered as binding upon the Bidder. If the Bidder does not accept the 
corrected amount the Bid will be rejected, and the Bid security may be forfeited in 

accordance with Sub-Clause 16.6 (b). 
 
27. Evaluation and Comparison of Bids 
 
27.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause 25. 
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27.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 

Price by adjusting the Bid Price as follows: 
 
 (a) making any correction for errors pursuant to Clause 26; or 
 
 (b) making an appropriate adjustments for any other acceptable variations, 

deviations; and 
 
 (c) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Sub Clause 21.5. 
 
27.3 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors which 

are in excess of the requirements of the Bidding documents or otherwise result in 
unsolicited benefits for the Employer shall not be taken into account in Bid 
evaluation. 

 
27.4 The estimated effect of the price adjustment conditions under Clause 47 of the 

Conditions of Contract, during the period of implementation of the Contract, will not 
be taken into account in Bid evaluation. 

 
27.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the Architect's 

estimate of the cost of work to be performed under the contract, the Employer may 
require the Bidder to produce detailed price analysis for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed.  After evaluation of the price analysis, 
the Employer may require that the amount of the performance security set forth in 

Clause 31 be increased at the expense of the successful Bidder to a level sufficient to 
protect the Employer against financial loss in the event of default of the successful 
Bidder under the Contract. 

 
 
 F.  Award of Contract 
 

28. Award Criteria 
 
28.1 Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid 

has been determined to be substantially responsive to the Bidding documents and 
who has offered the lowest evaluated Bid Price, provided that such Bidder has been 
determined to be (a) eligible in accordance with the provisions of Clause 3, and (b) 
qualified in accordance with the provisions of Clause 4. 

 
29. Employer's Right to Accept any Bid and to Reject any or all Bids 
 
29.1 Notwithstanding Clause 28, the Employer reserves the right to accept or reject any 

Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the 
award of Contract, without thereby incurring any liability to the affected Bidder or 
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for 

the Employer's action. 
 
30. Notification of Award and Signing of Agreement 
 
30.1 The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (hereinafter and in the Conditions of 

Contract called the "Letter of Acceptance") will state the sum that the Employer will 
pay the Contractor in consideration of the execution, completion, and maintenance of 
the Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the "Contract Price"). 

 



20 

 

30.2 The notification of award will constitute the formation of the Contract, subject only to 
the furnishing of a performance security in accordance with the provisions of Clause 31. 
 
 

30.3 The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the successful within 28 days following the notification 
of award along with the Letter of Acceptance.   

 
 
30.4 Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

 
 

 
31. Performance Security 
 
31.1 Within 7 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security in any of the forms given below for 
an amount equivalent to 5% of the Contract price plus additional security for 
unbalanced Bids in accordance with Clause 27.5 of ITB and Clause 52 of Conditions of 

Contract: 
 
 - a bank guarantee in the form given in Section 8; or 
 

Demand draft/Bank Guarantee, from nationalized / scheduled bank located in 
India in favour of DIRECTOR, INDIAN INSTITUTE OF TROPICAL 
METROLOGY,DR.HOMI BHABA ROAD,PASHAN,PUNE-411008. 

 
31.2 Failure of the successful bidder to comply with the requirements of sub-clause 31.1 

shall constitute a breach of contract, cause for annulment of the award, forfeiture of 
the bid security and any such other remedy the Employer may take under the 
contract, and the Employer may resort to awarding the contract to the next ranked 
bidder. 

 

32 Advance Payment and Security 
 
32.1 No advance payment will be made. 
 
32.2 Running payment will be made towards completed work. 
 
33. Corrupt or Fraudulent Practices 

 
33.1 The Employer requires that Bidders, Suppliers, Contractors, and Consultants observe 

the highest standard of ethics during the procurement and execution of such 
contracts.  In pursuit of this policy, the Employer 

 (a) Defines, for the purposes of this provision, the terms set forth below as 
follows: 

 (i) ―Corrupt practice‖ means the offering, giving, receiving, or soliciting, 
directly or indirectly, of anything of value to influence the action of a 
public official in the procurement process or in contract execution;  

 (ii) ―Fraudulent practice‖ means a misrepresentation or omission of facts in 
order to influence a procurement process or the execution of a 

contract;  

(iii) ―Collusive practice‖ means a scheme or arrangement between two or 
more Bidders, with or without the knowledge of the employer, designed 
to establish bid prices at artificial, non competitive levels. 
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            (iv)  ―Coercive practice‖ means harming or threatening to harm, directly or 
indirectly persons or their property to influence their participation in 
the procurement process or affect the execution of a contract; 

(b)  will reject a proposal for award if it determines that the Bidder recommended 
for award has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive or coercive practices in competing for the Contract in question; 

 (c)  will have the right to require that a provision be included in Bidding 
Documents and in contracts requiring Bidders, Suppliers, Contractors to permit 
the Employer  to inspect their accounts and records and other documents 
relating to the bid submission and contract performance  and to have them 
audited by auditors appointed by the Employer  

34.     Penalty Clause: 
               If the work is not completed within the aforesaid period the contractor 

shall pay liquidated damage of 1% per week subject to a maximum 10% of value of 
work order in case of delays beyond the accepted completion period for reasons solely 
attributed to him. 
 

35.    Extra Items 

                        The rate of extra items shall be worked out in accordance with the following 
rules- 
 a. The rates for the extra items shall be derived from the rate of an appropriate item 
of the similar class for which the rate has already been accepted, where same can be 
directly derived. 
b. The contractor shall be bound to carry out any extra items of work as per site 

requirement. The rate for extra items shall be derived from the rate already quoted. 

Where the items are not specified in the BOQ the rate shall be worked out at cost of 
material+labour+10% overheads, wastage and transportation & profit. 

c. Wherever applicable the basic rate difference in materials (mentioned in tender) 
shall be payable plus-minus without any profits, overheads etc., on said rate 
difference. 

                  d. Variation and Non- Tendered items, if any, shall be carried out under specific 
written instruction by architects and prior sanction by the Institute. Sanction for all 

extra items shall be sought by the contractor within seven days from the occurrence of 
such necessity. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



22 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



23 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SECTION 2: 

 
FORMS OF BID, QUALIFICATION INFORMATION AND LETTER 

OF ACCEPTANCE 

 
 
 

 
Table of Forms: 
 
 
- CONTRACTOR’S BID 
 
- QUALIFICATION INFORMATION 
 
- LETTER OF ACCEPTANCE 
 
- NOTICE TO PROCEED WITH THE WORK 
 
- AGREEMENT FORM 
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Contractor's Bid 
 

NAME OF WORK: INTERIOR WORK FOR MULTI TRANING FACILITY BUILDING AT  

INDIAN INSTITUTE OF TROPICAL METROLOGY, DR.HOMI BHABA ROAD, 
PASHAN, PUNE-411008. 

 
To          :   The Director,  
Address :    INDIAN INSTITUTE OF TROPICAL METROLOGY, DR.HOMI BHABA     

                           ROAD, PASHAN, PUNE-411008. 
 
 
Sir, 
 
Having examined the bidding documents including addendum, we offer to execute the Works 
described above in accordance with the Conditions of Contract, Specifications, Drawings and 

Bill of Quantities accompanying this Bid. 
   
 
This Bid and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any Bid you receive. 
 
We hereby certify that we have taken steps to ensure that no person acting for us or on our 

behalf will engage in bribery. 
 
We also undertake that, in competing for (and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force in 
India namely ―Prevention of Corruption Act 1988‖. 
 
We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid Security 

required by the Bidding documents. 
 
Yours faithfully, 
 
Authorized Signature: 
 
Name & Title of Signatory: 

Name of Bidder: 
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Qualification Information 
 
The information to be filled in by the Bidder in the following pages will be used for purposes 
of qualification criteria as provided for in Clause 4 of the Instructions to Bidders. This 
information will not be incorporated in the Contract. 
 

To be eligible for Qualification, BIDDERS shall provide evidence to suitability of their meeting 

the Criteria indicated in Clause 4.0 and furnish details giving their full bio-data, 
organizational set up, technical experience, availability of plant and equipments etc. to 
establish their capacity and competence, and  possession of adequate resources to carry out 

the contracts effectively and for this, the BIDS submitted shall include the following: () 

 
1 Letter of tender ; as in Appendix A 
 

2. For Individual Bidders 
 
2.1 Constitution or legal status of Bidder 
 Information shall be submitted in the Statement –A attached separately 
 
2.2 Total value of Interior Engineering construction  2006-2007_______ 
 work executed and payments received in the        2007-2008_______ 

           last five years (in Rs. Crores)     2008-2009_______ 

     2009-2010_______   
                                                        2010-2011_______ 
  
2.3.1 Year wise work performed as prime contractor (in the same name) on works of a 

similar nature over the last five years. Information shall be submitted in the 

Statement –D attached separately 
 

   Quantities of work executed as prime contractor (in the same name and style) in the           
   last five years: 

 

Year Name 
of the 
Work 

Name  
of the 
Employer



Quantity of work performed             Remarks 

False 
ceiling 
both 
gypsum 
and grid. 
(sq.mt) 

Gypsum 
and 
Glass 
partition
s 
Sq.mt 

 Electrification 
K.V.A  & 
Networking 

Work
statio
n 
instal
lation
s 

2006-2007 
2007-2008 
2008-2009 
2009-2010 
2010-2011 

       



Attach certificate(s) from the Employer 

@The item of work for which data is requested should tally with that specified in  ITB clause 

4.4A(b). 

 Immediately preceding the financial year in which bids are received. 

    Attach certificate from Chartered Accountant. 
 

2.4 Information on Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 
 
(A) Existing commitments and on-going works: 
  
           Information shall be submitted in the Statement–E attached separately. 
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 (B) Works for which bids already submitted but yet to be finalized. Information to be given 
in the statement given below. 
 
_______________________________________________________________________ 
Description Place Name and     Estimated Stipulated Date when   Remarks 
     of  & Address of   value of works period of decision is  if any 

   Work State Employer*     (Rs. Crores) completion expected   

     (1)  (2)       (3)           (4)        (5)     (6)  (7) 

 
 

 
 
 
* Attach certificate(s) from the Employer. 

 
2.5   Information of Contractor's Equipment, available Plant and Machinery   is essential for  
         carrying out the Works.  The Bidder should list all the information requested below.    
   Refer also to Sub Clause 4.2 (d) of the Instructions to Bidders. 
        Information  shall be submitted in the Statement –F  attached separately 

 
2.6   Qualifications and experience of key personnel proposed for administration and   
        execution of the Contract.  Attach biographical data. Refer also to Sub Clause 4.2 (e) 
        and 4.4 (B) (b) of instructions to Bidders and Sub Clause 9.1 of  the Conditions of    
        Contract. Information  shall be submitted in the Statement –B  attached separately 
 
2.7 Proposed subcontracts and firms involved. [Refer ITB Clause 4.2 (j)] Information to 

         be  given in the statement given below. 
 
 __________________________________________________________________ 
 Sr. No.        Sections          Value of          Sub-contractor              Experience in 
         of the works     Sub-contract   (name and address)        similar work 
       ---------------------------------------------------------------------------------------------- 
                                                                      

  
 __________________________________________________________________ 
 
2.8 Financial reports for the last five years: balance sheets, profit and loss statements, 

auditors' reports (in case of companies/corporation), etc 
 
       Information  shall be submitted in the Statement –C  attached separately 

 
2.9 Evidence of access to financial resources to meet the qualification requirements: cash 

in hand, lines of credit, etc. List them below and attach copies of support documents 
[sample format attached]. 

 

 
2.10.   Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who           

may provide references if contacted by the Employer. 
 
2.11     Information on litigation history in which the Bidder is involved. Information shall be 
submitted in the Statement –H attached separately 
 
2.12 Details of termination of contract by previous client if any in last five years           
Information shall be submitted in the Statement –G attached separately 

 
 
2.13 Statement of compliance under the requirements of Sub Clause 3.2 of the 

Instructions to Bidders. 
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2.14   Proposed work method and schedule. The Bidder should attach descriptions,          
drawings and charts as necessary to comply with the requirements of the Bidding          
documents.  [Refer ITB Clause 4.1 and 4.2 (k)]. 
 

3.0     Additional Requirements  
 
3.1     Bidders should provide any additional information required to fulfill the requirements 

of   Clause 4 of the Instructions to the Bidders, if applicable. 
 
3.2     Certificates in support of suitability, technical know-how and capability for having 
successfully completed the works during the last five years under Annexure ‗A‘. 
 
3.3      A detailed description on the approach, methodology to the construction technology  
proposed, schedule and type of equipment to be used, names  and responsibilities and 

detailed qualifications of the proposed subcontractors, if any etc. 
 
3.4.    A detailed description of any method of approach specially devised by the contractor 
to speed up the work.  

 
3.5     Current solvency certificate or letter of support from the BIDDER‘S Banker for an 
amount of Rs 50 Lakhs, not older than three months from the last date of submission of Bid.  

 
3.6  Details of cases of having been barred or black listed from the Bidding process, if any. 
Black-listed Agencies‘ Tender is liable to be rejected.  
 
3.7  The tender should be submitted in English only.  Supporting documents such as 
Annual accounts, Balance sheets, Client‘s certifications, Testimonials etc., if attached in any 
other language, should be translated in English. 

 
4.0    The BIDDERS must provide evidence of having adequate experience. This should           
include supporting certificates of reports relating to financial, technical and other           
capability of the BIDDERS.  At least three certificates to be produced. 
 
5.0     The BIDDERS for qualification shall provide all facilities to THE DIRECTOR, INDIAN 

INSTITUTE OF TROPICAL METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-

411008. for verification of the information / details furnished by them and also for 
inspection of their works carried out / in progress if requested. 

 
6.0 Nature of Submissions: 
 

1. The submissions from the BIDDER in response to the Clause-4 shall be in the 
form of a statement signed by the authorized signatory on behalf of the 

BIDDER, who shall hold the Power of Attorney to sign such documents.  The 
Power of Attorney documents shall also be attached. 

 
Note : 1) The DIRECTOR, INDIAN INSTITUTE OF TROPICAL METROLOGY,DR.HOMI 

BHABA  ROAD,PASHAN,PUNE-411008 or his authorised representatives 
reserves the right to verify any part of the information furnished by the 
BIDDER in the above statements without any prejudice to the terms and 

conditions of the Contract.  The BIDDER is deemed to have given his consent 
for the right of verification by the The DIRECTOR, INDIAN INSTITUTE OF 
TROPICAL METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-411008 or his 
authorised representative when the BIDDER submits the above statements. 

 
If it comes to the notice of The DIRECTOR, INDIAN INSTITUTE OF TROPICAL 
METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-411008 that the BIDDER 

has suppressed any information or furnished misleading or inaccurate 
information, or in case whether any litigation currently in progress at the time 
of submission of BIDS lead to the decree by the Court of Law against the 
BIDDER, the The DIRECTOR, INDIAN INSTITUTE OF TROPICAL 
METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-411008 reserves the right 
to nullify the Qualification and to disqualify the BIDDER.  If such information 



28 

 

becomes available to The DIRECTOR, INDIAN INSTITUTE OF TROPICAL 
METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-411008 prior to issue of 
Letter of Intent, the BIDDER will be disqualified and will not be considered for 
award of work.  If such information comes to the knowledge of the Client after 
the award of work, The DIRECTOR, INDIAN INSTITUTE OF TROPICAL 
METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-411008 of the BIDDER 
and such action would include but not Ltd to forfeiture of all deposits, 

guarantees etc. furnished in any form.  The DIRECTOR, INDIAN INSTITUTE 
OF TROPICAL METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-411008 will 
also reserve the right to recover any Retention Money, Mobilisation Advance 
paid by invoking of Bank Guarantees submitted, including invoking of the 
Performance Bond. 

 
The entire work executed upto the stage of such termination including    

materials procured and delivered at site will be taken over by The DIRECTOR, 
INDIAN INSTITUTE OF TROPICAL METROLOGY,DR.HOMI BHABA  
ROAD,PASHAN,PUNE-411008 and adjusted towards any payment due, as per 
contract conditions The DIRECTOR, INDIAN INSTITUTE OF TROPICAL 
METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-411008 can thereafter 
arrange for a bidding process for completion of the balance works, for which 
any additional financial burden to be met by The DIRECTOR, INDIAN 

INSTITUTE OF TROPICAL METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-
411008 will also be recovered from the Contractor, who has been terminated, 
without prejudice to the other rights of The DIRECTOR, INDIAN INSTITUTE 
OF TROPICAL METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-411008 
under the  Contract. 

 
7.0    PARTICULAR ATTENTION 

 
7.1 Employer  reserves its rights to disqualify any BIDDER if: 
 
 The BIDDERS have made untrue or false representation in the forms, statements and 

attachments submitted in proof of the qualification and requirements ; 
 

 The BIDDER‘s track record of poor performance such as abandoning the work, not 

properly completing the contract, inordinate delays in completion or financial failures 
etc. 

 
 The BIDDERS have suits lodged / admitted / pending against it in a Court of Law for 

proceedings for declaration of Bankruptcy, etc or any suit which challenges the basic 
existence of the BIDDER and substantially influences its capacity to implement the 
Works satisfactorily. Information on the legal matters is to be submitted as per 

Statement-I. 
 
 The BIDDER shall unconditionally waive all rights in respect of challenging in any court 

any matter concerning this BID evaluation and award/termination of Contract. The 
aggrieved bidder can approach The DIRECTOR, INDIAN INSTITUTE OF TROPICAL 
METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-411008 for their appeal against 
any order. 

 
8.0 FINAL DECISION MAKING AUTHORITY 
 
8.1 The main criteria for the selection of Contractors for the work will be on the 

consideration of their ability to fulfill their obligations under the contract. and 
competence  to do good quality works within specified time schedule resources 
committed, evaluation of technical submission etc. in addition to consideration given 

for competitiveness of bid price.  
 
8.2 Selection for qualification will be made by a Tender evaluation committee on the basis 

of competence of individual bidders. 
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8.3 The DIRECTOR, INDIAN INSTITUTE OF TROPICAL METROLOGY,DR.HOMI BHABA  
ROAD,PASHAN,PUNE-411008 reserves the right to accept or reject any Bid or to 
reduce the scope/ cancel the exercise without having to incur any cost or to assign 
any reason for its decision to any party whatsoever and The DIRECTOR, INDIAN 
INSTITUTE OF TROPICAL METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-411008 
decision on qualifying contractors will be final and binding on all the contractors. 

 

 
 

 
APENDIX – A 

 
LETTER OF TENDER  

 

Date : 
 

To 
The Director,  
Indian Institute of Tropical Metrology, 
Dr.Homi Bhaba Road,  
Pashan, Pune.  

 
Sir, 

 
         Sub: Submission of Bid For INTERIOR WORK FOR MULTI TRANING FACILITY 

BUILDING AT  INDIAN INSTITUTE OF TROPICAL  METROLOGY,DR.HOMI BHABA  
ROAD,PASHAN,PUNE-411008 

1 I / We ………………………………………..having examined the details given in the Invitation to 
BIDDERS, we hereby submit the following information and relevant documents. 

 
a I/We hereby certify that all the statements, information and data provided in the 

enclosed Statements A to G.  and accompanying sheets are true and correct to the best 
of my / our knowledge. 
 

b I/We .…………………………. have read the instructions appended with the qualification 
document and I/We understand that any contract made between ourselves and THE 
DIRECTOR, INDIAN INSTITUTE OF TROPICAL  METROLOGY,DR.HOMI BHABA  
ROAD,PASHAN,PUNE-411008 on the basis of the information given by me / us is liable to 
be cancelled if any false information is detected at a later date. 

 
c I/We ……………………………..have also no objection if enquiries are made on all the projects 

and works listed by me / us in the accompanying sheets or any other enquiry on the 
information furnished herewith in the accompanying sheets. 
 

d I/We have furnished all information and details as asked for and have no further 
pertinent information to provide. 
 

e I/We submit the requisite certified solvency certificate and authorize THE DIRECTOR, 

INDIAN INSTITUTE OF TROPICAL  METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-
411008 to approach the Bank issuing the solvency certificate to verify the correctness 
thereof.   I/We also authorize THE DIRECTOR, INDIAN INSTITUTE OF TROPICAL  
METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-411008 to approach individuals, 
employers, companies, and corporation to verify my / our competency and general 
reputation. 
 

f I/We submit in Annexure ‗A‘ the certificates in support of my / our suitability, technical 
know-how and capability for having successfully completed the works during the last five 
years. 
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g I/We also agree that the decision of THE DIRECTOR, INDIAN INSTITUTE OF TROPICAL  
METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-411008 in the Qualification and 
selection of Contractors will be final and binding upon me / us. 

 
 

 

h I/We agree that THE DIRECTOR, INDIAN INSTITUTE OF TROPICAL  

METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-411008      reserves the right to 
qualify any contractor or to cancel the exercise without assigning any reason for doing so 
or to incur any liability to any party whatsoever. 

 
i I/We agree not to withdraw from the contract after issue of LOI and before signing the 

agreement.  If so we abide by the condition that liquidated damages shall be claimed 
against us by THE DIRECTOR, INDIAN INSTITUTE OF TROPICAL  METROLOGY,DR.HOMI 

BHABA  ROAD,PASHAN,PUNE-411008 
 
j  The following are enclosed  as enclosures to the letter of tender 
 

1. Certificate of  Incorporation from Registrar of  Companies 
 

     2. Memorandum of Association 

 
     3 Annual Report  / Audited Balance Sheet & Profit and Loss Statement for the past   

5 years 
 

4. Solvency Certificate from Bankers for the value of Rs ------ LAKHS, current and dated       
not  earlier than three months from the last date of submission of bid. 

 

6. Support Certificate from Bankers for Credit facilities available and cash flow of          
Rs ------- LAKHS per month. 
 

7.  Proof of filing Income Tax returns for the previous three years. 
 

8.   Sales Tax /Works Contract Tax / VAT / PAN Registration and Clearance                   
      certificate. 

 
9. PERT/BAR Charts and quality Formats used at site such as pour card for Concrete 

etc.,  
 

10. Testimonials from Clients / Consultants for completion of works included in  
      Statement -D        
 

     11  LOI  /  Work  Order  issued by the Clients for ongoing works included in  
     Statement ‗E‘ 
 
12. Organization Chart of Company showing the Officer in-Charge who will have direct 

link with and control of, site organization. 
 
13. Organization Chart and Curriculum Vitae of top two officers, viz, .Project Manager and   

Coordinator.  
 
14. Method Statement  :  Programming & Planning and  Progress monitoring  plan, 

weekly and monthly ; Management of direct subcontractors from selection through 
execution of work; Coordination  with  Specialist contractors like Electrical, Air 
conditioning, lifts etc. ;Quality control & quality Assurance at site; Safety Plan;  

 

15. Statements   ‗A ‗ to ‗H ‗ with complete details., and any certificates other than  
     that listed above. 
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I / we hereby agree to abide by the decisions of The Director, INDIAN INSTITUTE OF 
TROPICAL METROLOGY,DR.HOMI BHABA  ROAD,PASHAN,PUNE-411008. in all matters 
relating to this Qualification. 
 
 
 
 

Date of Submission Signature of BIDDER with Official Seal 
 
 
 
 
 
 

 
 
 
 
 

 
SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT 

 
 FACILITIES –CLAUSE 4.5 [B] [c] OF ITB 

 
BANK CERTIFICATE 

 
This is to certify that M/s. …………………………… is a reputed company with a good financial 
standing.   

 
If the contract for the work, namely …………………………………………………………. is awarded to the 
above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. …………… 
to meet their working capital requirements for executing the above contract. 
 
 
            __ Sd. __ 

         Name of Bank 

         Senior Bank Manager 

         Address of the Bank 
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STATEMENT – A 
 

ORGANISATION STRUCTURE (BIDDER) 
 

S.No Details required To be filled by the Bidder    

1 Name of the Bidder's Company    

2 Nationality of Bidder    

3 Establishment of the Company   

i) Year     

ii) Location   

4. The Bidder is a company 
(Please enclose attested copy of  registration / 
incorporation under appropriate laws of the Bidder‘s 
country) 

Yes / No 
 
Enclosed/ Not enclosed 

5 Address of the Bidder :  
 

i) Registered Office Address   

Telephone Number   

Fax Number   

E-mail Address   

Web site   

ii) Local office address: 
  

Telephone Number   

Fax Number   

E-mail Address   

iii) Office address through which this work will be 
handled and name of officer in-charge. 

  

Telephone Number   

Fax Number   

E-mail Address   

d) The Bidder has to furnish a detailed note on how it 

will handle the project in India, if successful bidder, 
in terms of (i) Finance,(ii) Manpower,(iii) Tools & 
equipment,(iv) Use of local agencies and labour, (v) 
Project control and management plan 

 

6 Details of the Board of Directors  
  

  i)  Name of the Director   

ii) Qualification   

iii) Organization   

iv) Office address 
  

v)  Telephone Number 
  

vi)  Fax Number 
  

vii) E-mail Address   
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7 Enclose Company's Organization Chart showing the 
structure of the organization including the names of 
the Directors / Chief Executive Officer and position 
of Officers. 

Enclosed / Not Enclosed 

8 Number of years of experience and other Details.  

  

a. As a Principal Contractor  

(Contractor shouldering major responsibility) 

Yes  /  No 

i.         In own country Yes  /  No  
No. of Years : 

ii.       Other countries  (If yes, pl. specify country) Yes  /  No  
No. of Years : 

Country : 

9  Average number of permanent employees in the 
last 12 months.   

  i)    Managerial                                      
Nos. 

  ii)   Technical                                     
Nos. 

  iii)  Administration                                      
Nos. 

  iv)  Financial                                     
Nos. 

  v)  Quality Control and Quality Assurance Engineer                                     
Nos. 

  vi)  Safety Officer                                     

Nos. 

  vii) Industrial Relations Officer                                     
Nos. 

  viii) Supervisors                                     
Nos. 

  ix)  Foreman                                      
Nos. 

  x)    Skilled Labours                                     
Nos. 

  xi)    Un Skilled Labours                                     
Nos. 

  xiii)  Others ( to specify) 1.                                 
Nos. 

2.                                 
Nos. 
3.                                 
Nos. 

10 i) How many years has your Company been in 
business of similar work under its present name & 
address.  

……….Years 

ii) What were your fields of activities from when 
your Company was established? 

1. 
 
2. 
 
3. 

iii) Whether any new fields were added in your 

Company? and if so, when and in what fields? 

1. 

 
2. 
 
3. 
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11 Area of business activities other than construction 
works, if any.  
(If yes please furnish specific information). 

Yes  /  No 

12 In which fields of Interior engineering works do you 
claim specialisation and interest? 

1. 
2. 
3. 

13 Whether registered with any Government / Public 
Sector Undertaking / Local bodies like CPWD / MES 
/ PWD or equivalent applicable in the Bidder's 
country.  
 
If yes, please furnish details class and type of 

Registration.  

                          Yes / No. 
1. 
 
2. 
 
3. 

14 Registration Details : 
  

i)  Sales Tax Registration No or equivalent 
applicable in the Bidder's country & Valid upto 

  

ii)  PF Registration No or equivalent applicable in 
the Bidder's country & Valid upto 

  

iii) ESI Registration No or equivalent applicable in 
the Bidder's country & Valid upto 

 

iv) Service Tax registration No or equivalent 
applicable in the Bidder's country & Valid upto   

15 Whether adequate and satisfactory evidence to 
indicate financial capacity of the organisation to 

undertake the said construction work is enclosed.  
Yes  /  No 

16 Do you have plans for sub-contracting the work 
including specialised nature of building / 
infrastructure works? 
If yes, pl specify the quantum of contract in terms 
of percentage of works.               
Also, pl furnish the value of work sub-contracted in 

various works.   
Details of credentials of the subcontractors proving 
their ability to handle the component of this 
project.  

Yes / No 
 

  % 
 

Rs…………………… 

17 Peak Quantities executed in a single day in any one 
year in the last five years in respect of the following 

items of work (Information only) mention the 
project name and cost.   

i - a)  Gypsum False Ceiling  sqm 

i - b)  Grid ceiling sqm 

ii)  Gypsum partitions sqm 

iii) fully glazed partitions  sqm 

iv - a) Furniture manufacturing Cum 

iv - b) workstations assembling nos 

iv - c) Electrical, data and voice cabeling Sqm 

v)  carpet Flooring works Sqm 

vi)  audio visual works Sqm 

vii) LAN networking  Sqm 

x) Wooden Flooring Sqm 

xi) HVAC  Tonnes 
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18 Do you have Latest Survey instruments and 
Equipment to set out levels at any heights and all 
type of Special structures? 

Yes / No 

If yes mention the name of 
equipment and the quantity 

possess. 

19 Do you have your own furniture manufacturing 

facility? 
 
If yes, pl. give details of location and its production 
capability in terms of quantity per day. 

                          Yes / No. 

 
Location     : 
Production  :               
Cum/Day 

20 Do you material in stock? 
 

If yes, pl. furnish details of your own plant. 
 
If no, please specify name of manufacturer for 
sourcing and the dependency of the manufacture 
by the Bidder. 

Yes / No 

21 Do you have R & D department?.   
 

If yes, give details. 

Yes  /  No 

22 i) Do you have and adopt Quality Control and 
Quality Assurance Manual? 

Yes  /  No 
Enclose QA Plan 

ii) Is your company an ISO certified Company? 
If yes, please furnish the ISO certification no. 

Yes  /  No 

iii) Do you follow Quality Assurance System as per 
the appropriate ISO series of standards? 

Yes  /  No 

23 i) Do you have and follow Safety Manual? 
 
If yes, please give details of health and safety 
facilities available with you. 

Yes  /  No 
Enclose Environmental 
Health and Safety Plan. 

ii) Was there any major, fatal accident during 
execution in the last five years? If yes, furnish 
Details. 

Yes  /  No 

iii) Whether corrective action taken immediately 
and first-aid facilities provided in the site? 

Yes  /  No 

24 Propose Methodology: Enclose Statement 

i) Whether the Programming and planning plan  will 
be prepared in the form of Pert Chart or Bar Chart? 

Yes  /  No 

ii) Whether the coordination plan & report plan will 
be prepared in the standard format? 

Yes  /  No 

iii) Whether the technically qualified Sub-
Contractors  are engaged to carryout the work? 

Yes  /  No 

iv) Please specify method for control and 
management of Sub-Contractors. 

  

25 Were you ever required to suspend work for a 
period of more than three months continuously 
after you started?  
If yes, Please furnish the name of project and 
reasons thereof. 

                          Yes / No. 
1. Name of Project : 
 
    Reasons 
 

2. Name of Project : 
 
    Reasons 
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26 Have you ever left the work awarded to you 
incomplete? 
If yes, Please furnish the name of project and 
reasons thereof. 

                          Yes / No. 
1. Name of Project : 
 
    Reasons 
 
2. Name of Project : 
 

    Reasons 

27 Were any penalties imposed for delays on the 
completion of the project? 
If yes, Please furnish the name of project and 
reasons thereof. 

                          Yes / No. 
1. Name of Project : 
 
    Reasons 

 
2. Name of Project : 
 
    Reasons 

28 Were there any termination of Contracts by the 

Employer? 
If yes, please furnish the details. 

                          Yes / No. 

1. Name of Project : 
 
    Reasons 
 
2. Name of Project : 
 
    Reasons. 

29 Litigation initiated by the Company and against the 
Company if any? 

  

i) Whether cases of litigation proceedings have 
arisen in your projects during the last three 
financial years? 

Yes  /  No 

ii) If Yes, How many cases of litigation arisen 

during the last three financial years? Nos. 

iii) Furnish the details of the highest claim of 
Litigation during the last three financial years.  Rs. 

iv) If the Bidder is a multinational company, please 
furnish the litigation history initiated by the 
Company and against the company in India, if any  

30 Arbitration :   

i) Whether cases of arbitration proceedings have 
arisen in your projects during the last three years? 

Yes  /  No 

ii) If Yes, How many cases of  arbitration arisen 
during the last three years. 
Furnish name of work, name of the Client, cost of 

work, amount of claim. 

Nos. 

iii) Furnish the details of the highest claim of 
arbitration during the last three years.  

Rs. 

31 Details of the Banker   

Name of the Banker   

Contact person   

Office Address 

  

Telephone Number   

Fax Number   
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32 Are you a Recipient of any Award in appreciation of 
your work? 
If yes, please furnish the details 

Yes  /  No 

33 Please give atleast three references of Clients 
(Engineers, Architects or top Officials of 
Organisation) for whom you may have executed 
construction works of importance and similar nature 

from whom  Superintending, Engineer, P.W.D, 
Building (Construction & Maintenance)Circle can 
verify 

1) Name         : 
    Designation : 
    Company    : 
 

2) Name         : 
    Designation : 
    Company    : 
 
3) Name         : 
    Designation : 
    Company    : 

34 Any special information, which you may like to 
provide. 

 

 
 
                                                                                        
 

Place :                                                                                           Signature of the 
Bidder 

Date :                                                                                  Common seal of the 
Company 
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STATEMENT-B 
 

PERSONNEL TO BE DEPLOYED FOR THE PROJECT 
 

S.No. Details required  To be filled by Bidder 
 

A Managerial Level – General   
 

1 Individual‘s Name   
 

2 Age   
 

3 Qualification   
 

4 Present position   
 

5 Professional experience in the similar nature of works.   
 

6 Years with the Bidder   
 

7 Language known   
 

8 
Name two recent works and nature of involvement of 
the person 

  
 

B Managerial Level – Technical   
 

1 Individual‘s Name    

2 Age    

3 Qualification    

4 Present position    

5 Professional experience in the similar nature of works.    

6 Years with the Bidder    

7 Language known    

8 
Name two recent works and nature of involvement of 

the person 
  

 

C Managerial Level - Administration & Finance   
 

1 Individual‘s Name   
 

2 Age   
 

3 Qualification   
 

4 Present position   
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5 Professional experience in the similar nature of works.   
 

6 Years with the Bidder   
 

7 Language known   
 

8 
Name two recent works and nature of involvement of 
the person 

  
 

D 
Managerial Level - Quality Control and Quality 
Assurance 

  
 

1 Individual‘s Name   
 

2 Age   
 

3 Qualification   
 

4 Present position   
 

5 Professional experience in the similar nature of works.   
 

6 Years with the Bidder   
 

7 Language known   
 

8 
Name two recent works and nature of involvement of 

the person 
  

 

E 
Managerial Level - Safety Officer & Industrial 
Relation Officer 

  
 

1 Individual‘s Name   
 

2 Age   
 

3 Qualification   
 

4 Present position   
 

5 Professional experience in the similar nature of works.   
 

6 Years with the Bidder   
 

7 Language known   
 

8 
Name two recent works and nature of involvement of 

the person 
  

 

F Managerial Level – Planning   
 

1 Individual‘s Name   
 

2 Age   
 

3 Qualification   
 

4 Present position   
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5 Professional experience in the similar nature of works.   
 

6 Years with the Bidder   
 

7 Language known   
 

8 
Name two recent works and nature of involvement of 
the person 

  
 

   
 

Note 
: 

1) CV of each of the above key personnel and details of their experience 
should be included in the submission.   

 

 

 2) Organisation Chart (both office and site) specific for this project for all 
the divisions of work (Main works & Direct Sub works) as an Annexure to 
this format must be attached. 

 

Place : Signature of the Bidder  

Date : 
Common seal of the 
Company 
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STATEMENT-C 
 

Financial Information 
 

Sl.N
o 

Description Details to be filled in by Bidder 

A Annual Turnover in the last five 
financial years ( In INR crores )   

1 Year : April 2006 - to March 2007   

2 Year : April 2007 - to March 2008  

3 Year : April 2008 - to March 2009   

4 Year : April 2009 - to March 2010   

5 Year : April 2010 - to March 2011  

B Financial Information  (In INR 
Crores) 

  

I Year : April 2006 - to March 2007   

a. Total assets  

b. Current assets  

c. Total Liabilities  

d. Current Liabilities  

e. Profits before taxes  

f. Profits after taxes  

g. Net worth  

h. Working Capital  

II Year : April 2007 - to March 2008  

a. Total assets   

b. Current assets   

c. Total Liabilities   

d. Current Liabilities   

e. Profits before taxes   

f. Profits after taxes   

g. Net worth   

h. Working Capital   

III 
 
 
 
 
 

 
 
 
 

Year : April 2008 - to March 2009   

a. Total assets   

b. Current assets   

c. Total Liabilities   

d. Current Liabilities   

e. Profits before taxes   

f. Profits after taxes   

g. Net worth   
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h. Working Capital   

IV Year : April 2009 - to March 2010   

a. Total assets   

b. Current assets   

c. Total Liabilities   

d. Current Liabilities   

e. Profits before taxes   

f. Profits after taxes   

g. Net worth   

h. Working Capital   

V Year : April 2010 - to March 2011  

a. Total assets  

b. Current assets  

c. Total Liabilities  

d. Current Liabilities  

e. Profits before taxes  

f. Profits after taxes  

g. Net worth  

h. Working Capital  

C Solvency Certificate (in INR Crores) 
  

a. Name of Banker with address   

b. Date of Certificate   

c. Amount   

D Credit facilities available to Bidder – 
Fund and non-fund based such as Cash 
Credit, Working capital term loans, LCs 
and Bank Guarantees  - Banker's or 
Bankers' Letter must be produced - (In 
INR Crores )   

a. Name of Banker with address   

b. Date of Letter of Support   

c. Amount 
 
 
   

E. Bidder's Financial resources for this 
project 

  

a. Own resources   

b. Banker's or Bankers' credits 
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F. a. Approximate total value of on-going 
works   

b. Total Value of works to be completed 
as of now 
 
Note:  
 

1) The Bidder should furnish the value 
of work to be completed as of now 
along with break-up details of each 
work. 
2)  The Bidder has to ensure that the 
list of works covered in this Proforma 
should be same as the ones listed in 

STATEMENT - E (List & details of 
Ongoing works) with Proforma of each 
work.   

G. Anticipated total value of new works for 
the next financial year. 

  

 
  

  

Place : Signature of Bidder  
 

             Official Seal 
   

  

Date : 

 

  

                                                                        
 
 
Note: Balance sheet, Profit and loss statement, auditor’s report etc. duly signed by 
Charted Accountant is required to be attached separately  
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STATEMENT-D 
 

Details of completed works in last five years 
 
 

S.No. Details required  To be filled by the Bidder 

1 Name of work    

2 Country and location   

3 Client‘s name and address Name: 
 
Address : 

4 Consultants name and address. Name : 
 
Address : 

5 Total tendered cost of work Agreement 

No.  
Date 

INR …………….. Crores 

 
Agreement No:    
Date : 

6 Total actual cost of work after 
completion. 

INR …………….. Crores 

7 Excess / less in percentage. ……………..% 

8 Explain if Excess / less is higher by 20% 
of the tendered cost of work. 

  

9 Date of commencement   

10 Period of completion   

11 Stipulated date of completion   

12 Actual date of completion   

13 Extended by the contractor, if any.  
Reason for non-completion of  work in 
stipulated time limit / extended time 
limit, if so furnish details 

Yes / No 

14 Extension of time granted by the Client, 

if any. 
 
If yes, please specify the reason for 
extension of time. 

Yes / No 

15    Brief description of works including 
principal features and quantities of main 
items of the work. 
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16 Name of Contractor‘s Engineer in-charge 
of the Project &  Qualifications. 

Name :               Qualification : 
 

17 Details of specialised work executed 
under this Contract.   

  

18 Details of specialised work executed by 

their own divisions under the Contract 

  

20 Whether the Programming and planning 
plan was followed in the form of Pert 
Chart or Bar Chart? 

Yes / No 

21 Whether the Quality Control and Quality 
Assurance function was carried out? 

If yes, Please give details and copies of 
quality formats used in anyone project 

Yes / No 

22 Whether the safety measures were 
followed? 
If yes, Please give details. 

Yes / No 

23 i) Were there any labour strikes? If yes, 

Please give details. 

Yes / No 

ii) Whether corrective action taken 
immediately? 

Yes / No 

24 Were there any penalties / fines / stop 
notice / compensation / liquidated 
damages imposed during execution of 
the project? 

  
If Yes, Please give amount, details and 
reason. 

                     Yes / No 
Amount : 
 
Reason : 

25 Whether the contract of the work was 
terminated? 
If Yes, furnish the details. 

                     Yes / No 
 
Name of the Project : 
 

Reason : 

26 Please specify the details of litigation / 
arbitration cases, if any, pertaining to 
works completed. 
If Yes, furnish the details i.e. Nature of 

litigation / arbitration.  Please furnish 
whether the litigation is initiated by the 
Company or against the Company.     

Yes / No 

27 Attach client‘s certificate, as may be 
available (Not below the rank of Director 
or equivalent) 

Yes / No 
 
 

 
                                                                                       
  Date: 

 Signature of Bidder 
  

 
  Place :      Official Seal  
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STATEMENT-E 

 
Details of On-Going works 

 

S.No. Details required  To Be filled by the  Bidder 
 

1 Name of work     

2 Country and location    

3 Client's name and address Name : 
 

Address : 

 

4 Consultants name and address. Name : 
 
Address : 

 

5 
Total tendered cost of work (Agreement No. and 
Date) 

INR …………………. Crores 
 

6 (a)   Brief description of works including principal 
features and quantities of main items of the work.   
 
 
 

  

   

7 i)  Percentage of physical completion     

ii) Amount billed for the work completed.    

iii) Cost of work remaining to be executed as on the 
date of submission. 

   

iv) Stipulated date of completion    

v) Anticipated date of completion    

8 Name of Contractor‘s Engineer in-charge of the 
Project &  Qualifications. 

Name : 
 
Qualification : 

 

9 Details of specialised works under this Contract    

10 Specialised works being executed by their own 
divisions 
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11.a. Details of the sub-contracted specialised works by 
the Bidder  

   

i)  Total value of work sub-contracted. INR …………….. Crores  

ii) Trade-wise value of work sub-contracted. 1.INR…………….. Crores  
2.INR…………….. Crores.  

3.INR…………….. Crores. 
4.INR ……………..      Crores. 

 

iii)   Trade-wise Name of sub-contractors  
Use separate sheet for details of such sub-
contractors experience, capability, testimonial. 

1. 
2. 
3. 
4. 

 

15 i) Were there any labour strikes? 
 
If yes, Please give details. 

Yes / No  

ii) Whether corrective action taken immediately? Yes / No  

16 Were there any penalties / fines / stopnotice / 
compensation / liquidated damages imposed? 
  

If Yes, Please give amount, details and reason. 

                     Yes / No 
Amount : 
 

Reason : 

 

17 Please specify the details of litigation / arbitration 
cases, if any, pertaining to works ongoing. 

Yes / No  

18 Attach client's certificate, as may be available (Not 

below the rank of Director or equivalent) 

Yes / No  

 
 
Place : 

 
 
Signature of the Bidder 

 

Date : 
 
Official seal  
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STATEMENT- F 
  

A - PLANT, MACHINERY & EQUIPMENT    
 

                          

 

S.No. 
Item of 
Equipm

ent 
Qty 

Equipment Information Current Position 
Source of 

the 
equipmen

t.  Pl. 
mention 
Owned /  
Leased / 

Rental  

 

Name of 
Manufacture

r 

Make 
& 

Model   

Capaci
ty 

Year of 
Manufa
cture 

Locatio
n 

Present 
Conditio

n 

Availabili
ty for this 

Project 

 

1           
 

2            

3           
 

4           
 

5           
 

6           
 

7            

8           
 

9           
 

10           
 

11           
 

12            

13           
 

14           
 

 

B – Details of manpower like carpenters, false ceiling agency, Electrical agency, 
etc. If the Machinery, Equipments, Plants etc are leased or rental attach copy of 
agreement  
 
 
 
 

 

 

Place : 

      

Signature of the Bidder  

Date : 
      

Common seal of the 
Company 
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STATEMENT-G 
 

Details of Termination of contract by previous Client in the past, if any 

 

S.N
o. 

Particulars To Be filled  by the Bidder 

1 Name of works 

  

2 Name of the Client 

  

3 Value of Contract in INR Crores 

  

4 Period of Contract 

  

5 Terminated at what stage 

  

6 Reasons / grounds for termination 

  

7 Approx. value of work completed at the 
time of termination in INR Crores 

  

8 Approx. value of balance work not 
completed in INR Crores 

  

9 Remarks 

  

   
Place :  

Date : 
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STATEMENT- H 

 
STATUS OF CURRENT LITIGATIONS, IF ANY 

 
The Bidder is required to disclose as part of bid submission all cases filed against the 

BIDDER in any Court of Law in any country.  The BIDDER shall give the information in the 
following format in separate sheets for each litigation as applicable: 
 

I General Information   

(1) Name of the Petitioner :  

(2) Name of the Court in which 
case has been admitted. 

:  

(3) Name / designation of the 
Presiding Authority of the Court  

:  

(4) Date of Filing of the case and 

date of Admittance of the case. 

:  

(5) Expected date of next hearing :  

(6) Has hearing already 
commenced?  If so, when was 
the last hearing? 

:  

(7) Name & Address of the 
BIDDER‘S Counsel 

:  

(8) Name & Address of the 
Petitioner‘s Counsel 

:  

(9) Current status of the litigation 

– Whether any interim 
injunction or injunction award 
has been given.  If so, give the 
details? 

:  

(10) Has any appeal been filed 
against any interim injunction 

or such award? 

:  

(11) Value of litigation / damages 
claimed / out standings and 
disputes, as per the Petitioner 

:  

(12) Any arrest warrant or any 

property attachment or any 
insolvency proceedings or any 
such decree issued against the 
BIDDER?  Give the details. 

:  

 

II. Financial Value of Dispute / Claim / Damages: 
 

The BIDDER should furnish the sum total of claims / damages involved, on account of 
the litigations currently in operation. 

 
III. Net Worth: 
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The BIDDERS shall furnish the percentage of the total sum of disputes / litigations / 
claim, currently under litigation in proportion to the average net worth of the 
Company for the last three years. 
 
 
 
 

 

STATEMENT-I 
   
IV. BIDDER’S Legal Status on account of the Litigation : 
 

The BIDDERS shall furnish information whether the litigation in question affects / 
threatens the fundamental existence / operation of the company (For E.g.: 

insolvency, decree of criminal nature etc.) 
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ANNEXURE – ‘A’ 
 

CERTIFICATES 
 
Enclose Certificates in support of suitability, technical know how and capability for having 

successfully completed similar nature of works in the last five years. 
 
Also furnish the following details in the enclosed certificate. 
 

S.No. Name of Works 
Period of 
Construction 

Name of Client / Owner. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

 
Place : Signature of the Bidder  

Date : Common seal of the Company  

 

 
 
 

 

 

 

 



53 

 

 

 

Letter of Acceptance 

 (letterhead paper of the Employer) 
 

 ________________________[date] 
 
To: _________________________________________________________________ 
 [name and address of the Contractor] 
 
Dear Sirs, 
 

 
 This is to notify you that your Bid dated ____________ for execution of the  
___________________________________________________________ [name of the 
contract and identification number, as given in the Instructions to Bidders] for the Contract 
Price of Rupees ———————————  ____________________________________ 
(_____________) [amount in words and figures], as corrected and modified in accordance 
with the Instructions to Bidders1 is hereby accepted by our Agency. 

 
  We accept/do not accept that __________________________ be appointed as 
the Adjudicator2. 
 
 We note that as per bid, you do not intend to subcontract any component of work. 
 
[OR] 

 
 We note that as per bid, you propose to employ M/s. .......................................... as 
sub-contractor for executing …......................................... 
 
[Delete whichever is not applicable] 
 
  You are hereby requested to furnish Performance Security, plus additional 

security for unbalanced bids in terms of ITB clause 27.5, in the form detailed in Para 31.1 of 
ITB for an amount of  Rs.————— within 21 days of the receipt of this letter of acceptance 
valid upto 28 days from the date of expiry of Defects Liability Period i.e. upto ........... and 
sign the contract, failing which action as stated in Para 31.2 of ITB will be taken. 
 
 
 We have reviewed the construction methodology submitted by you along with the bid in 

response to ITB Clause 4.2[k] and our comments are given in the attachment.  You are 
requested to submit a revised Program including environmental management plan as per 
Clause 27 of General Conditions of Contract within 14 days of receipt of this letter. 
 
  Yours faithfully, 
 
 

  Authorized Signature 
  
  Name and Title of Signatory 
 
  Name of Agency 
 
1 Delete "corrected and" or "and modified" if only one of these actions applies.  Delete "as 

corrected and modified in accordance with the Instructions to Bidders" if corrections or 
modifications have not been effected. 
 
2 To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by 

the Employer in the "Instructions to Bidders."  
 



54 

 

 
 
 
 
 

Issue of Notice to proceed with the work 
 (letterhead of the Employer) 

 
 ————— (date) 
To 
 
—————————————— (name and address of the Contractor) 
 
—————————————— 

 
—————————————— 
 
 
Dear Sirs: 

 

 Pursuant to your furnishing the requisite security as stipulated in ITB clause 31.1 and 

signing of the contract agreement for the construction of —————— @ a Bid Price of Rs.—

—————,  you are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 

   Yours faithfully, 

 
 
 
   (Signature, name and 

title of signatory 

authorized to sign on 
behalf of Employer). 
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Agreement Form 

Agreement 

This agreement, made the ___________________ day of ______________19_______, 

between______________________________________[name and address of Employer] 

(hereinafter called ―the Employer)‖ of the one part and  

_______________________________[name and address of contractor] (hereinafter called 

―the Contractor‖ ) of the other part. 

 

Whereas the Employer is desirous that the Contractor execute Interior Work of Multi Traning 

Facility Buliding For INDIAN INSTITUTE OF TROPICAL METROLOGY,DR.HOMI BHABA  ROAD, 

PASHAN, PUNE-411008. [  name and identification number of Contract] (Hereinafter called 

―the Works‖) and the Employer has accepted the Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein, at a contract price of 

Rs................................................................................. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to, and 
they shall be deemed to form and be read and construed as part of this Agreement. 

 
 
2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all aspects 
with the provisions of the Contract. 

 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein the Contract Price 
or such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 

 
4. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz.: 
 
 i) Letter of Acceptance; 
  
 ii) Notice to proceed with the works; 
  
 iii) Contractor‘s Bid; 

  
 iv) Contract Data; 
  
 v) Conditions of contract (including Special Conditions of Contract); 
 vi) Specifications; 
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vii) Drawings; 
. 

 viii) Bill of Quantities;  and 
 
ix)      Any other document listed in the Contract Data as forming part of the contract. 
   
 

 
 
In witness whereof the parties thereto have caused this Agreement to be executed            
the day and year first before written. 

 
 
 

 
 
 The Common Seal of  
 ____________________________________________________________   
 
 was hereunto affixed in the presence of: 
 

 
Signed, Sealed and Delivered by the said 
_______________________________________ 

 ____________________________________________________________________ 
 ____________________________________________________________________ 
 
 

 in the presence of: 
 
 
 
 
 Binding Signature of Employer 
 _________________________________________________ ___ 

 
 
 Binding Signature of Contractor 
 _____________________________________________________ 
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 Conditions of Contract 
 
 A.  General 
 
1. Definitions 

 
 1.1 Terms which are defined in the Contract Data are not defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify 
defined terms. 

 
  The Adjudicator is the person appointed jointly by the Employer and the 

Contractor to resolve disputes in the first instance, as provided for in Clauses 24 

and 25. The name of the Adjudicator is defined in the Contract Data. 
 
  Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid. 
 
  Compensation Events are those defined in Clause 44 hereunder. 
 

  The Completion Date is the date of completion of the Works as certified by the 
Engineer in accordance with Sub Clause 55.1. 

 
  The Contract is the contract between the Employer and the Contractor to 

execute, complete and maintain the Works. It consists of the documents listed in 
Clause 2.3 below. 

 

  The Contract Data defines the documents and other information which comprise 
the Contract. 

 
  The Contractor is a person or corporate body who‘s Bid to carry out the Works 

has been accepted by the Employer. 
 
  The Contractor's Bid is the completed Bidding document submitted by the 

Contractor to the Employer. 
 
  The Contract Price is the price stated in the Letter of Acceptance and thereafter 

as adjusted in accordance with the provisions of the Contract. 
 
  Days are calendar days; months are calendar months. 
 

  A Defect is any part of the Works not completed in accordance with the 
Contract. 

 
  Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 
 

   

The Employer is the party who will employ the Contractor to carry out the 
Works. In this contract The Managing Director, Indian Institute of Tropical 
Meteorology, Dr. Homi Bhabha Road, NCL post, Pashan ,Pune. is the Employer 

 
 
  The Architect  shall mean the Consultants engaged by  the Employer. In this 

case  

Archivista Engineering Projects Pvt. Ltd. 201/202 Sai Empire Baner Pune. 45. 
   
  Contractor's Equipment is the Contractor's machinery and vehicles brought 

temporarily to the Site to construct the Works. 
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  The Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance. 

 

  Drawings means the employer's drawings of the works included in the contract 
and any variations to such drawings given by an Architect. 

 

  Party  means either employer or contractor. 
 

  Country  means the country in which the site is located.  
 

  Employer's Liabilities  means those mentioned in sub clause 11.1. 
 

  Force Majeure  means an exceptional events or circumstance which is beyond a 
Party's control, which such Party could not reasonably have provided against 
before entering in to the contract; which, having arison, such party could not 

reasonably have avoided or overcome; and, which is not substantially attributable 
to the other party. 

 

  The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified 
in the Contract Data. The Intended Completion Date may be revised only by the 
Engineer by issuing an extension of time. 

 
  Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 
   
  Plant is any integral part of the Works which is to have a mechanical, electrical, 

electronic or chemical or biological function. 
 

  The Site is the area defined as such in the Contract Data. 
 
  Specification means the Specification of the Works included in the Contract and 

any modification or addition made or approved by the Architect. 
 
  The Start Date  It is the date when Issue of notice to proceed with the work is 

given to the Contractor shall commence execution of the works.  

 
  A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on 
the Site. 

 
  Temporary Works are works designed, constructed, installed, and removed by 

the Contractor which are needed for construction or installation of the Works. 

 
  A Variation is an instruction given by the Architect which varies the Works. 
 
  The Works are what the Contract requires the Contractor to construct, install, 

and turn over to the Employer, as defined in the Contract Data. 
 
2.   Interpretation 

2.1   In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Architect will provide instructions clarifying queries about the 
Conditions of  Contract. 

 
2.2  If sectional completion is specified in the Contract Data, references in the Conditions 

of Contract to the Works, the Completion Date, and the Intended Completion Date 
apply to any Section of the Works (other than references to the Completion Date and 
Intended Completion date for the whole of the Works). 

 
2.3  The documents forming the Contract shall be interpreted in the following order of 

priority: 
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    (1) Agreement 
    (2) Letter of Acceptance, notice to proceed with the works 
    (3) Contractor‘s Bid 
    (4) Contract Data   
    (5) Conditions of Contract including Special Conditions of Contract 
    (6) Specifications  
    (7) Drawings 

    (8) Bill of Quantities and 
    (9) any other document listed in the Contract Data as forming part  
  of the     Contract. 
 
3.    Language and Law 
 
3.1   The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 
 
4.    Engineer's Decisions 
 
4.1    Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 
Employer. 

 
5.    Delegation 
 
5.1   The Architect/Employer may delegate any of his duties and responsibilities to other 

people except to the Adjudicator after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 

 

6.    Communications 
 
6.1   Communications between parties which are referred to in the conditions are effective 

only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act). 

 
7.    Subcontracting 

 
7.1   The Contractor may subcontract with the approval of the Architect but may not assign 

the Contract without the approval of the Employer in writing. Subcontracting  does not 
alter the Contractor's obligations. 

 
7.2   The contractor shall not be required to obtain any consent from the employer for: 

          a) the sub-contracting of any part of the Works for which the Sub-contractor is  

      named in the contract; 
   b) the provision of labour; and 
   c) the purchase of materials which are in accordance with the standards specified 

  in the Contract. 
   Beyond this if the contractor proposes sub-contracting any part of the work 

 during execution of works, because of some unforeseen circumstances to enable 
 him to complete the work as per terms of the contract,  the Engineer will consider 

 the following before according approval: 
 

- The contractor shall not sub-contract the whole of the Works. 
 
- The contractor shall not sub-contract any part of the Work without prior consent 

of the Engineer.  Any such consent shall not relieve the contractor from any 
liability or obligations under the contract  and he shall be responsible for the acts, 

defaults and neglects of any sub-contractor, his agents or workmen as fully as if 
they were the acts, defaults or neglects of the contractor, his agents or workmen. 

 
- The Architect should satisfy whether (a) the circumstances warrant such sub-

contracting; and (b) the sub-contractors so proposed for the Work possess the 
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experience, qualifications and equipment necessary for the job proposed to be 
entrusted to them in proportion to the quantum of work to be sub-contracted. 

 
 - If payments are proposed to be  made directly to that sub-contractor, this should 

be subject to specific authorization by the prime contractor so that this 
arrangement does not alter the contractor's liability or obligations under the 
contract. 

 
(Note: 1. All bidders are expected to indicate clearly in the bid, if they propose sub-contracting elements of the works 

amounting to more than 20 percent of the Bid Price.  For each such proposal the qualification and the experience of 

the identified sub-contractor in the relevant field should be furnished along with the bid to enable the employer to 

satisfy himself  about their qualifications before agreeing for such sub-contracting and include it in the contract.  In 

view of the above, normally no additional sub-contracting should arise during execution of the contract. 
 2.  However, [a] sub contracting for certain specialized elements of the work is not unusual and acceptable for 

carrying out the works more effectively; but vertical splitting of the works for subcontracting is not acceptable. [b] In 
any case, proposal for sub-contracting in addition to what was specified in bid and stated in contract 
agreement will not be acceptable if the value of such additional sub-contracting exceeds 25% of value 
of work which was to be executed by Contractor without sub-contracting. 
 3  Assignment of the contract may be acceptable only under exceptional circumstances 

such as insolvencies/liquidation or merger of companies etc. 
 
8. Other Contractors   

The Contractor should employ only the approved sub contractors. 
 
9. Personnel 
 
9.1 The Contractor shall employ the key personnel named in the STATEMENT – B in 

Instruction and Information to Bidders ( Volume-1).The Engineer will approve any 
proposed replacement of key personnel only if their qualifications, abilities, and relevant 

experience are substantially equal to or better than those of the personnel listed in the 
Schedule. 

 
9.2 If the Architect/Employer asks the Contractor to remove a person who is a member of 

the Contractor‘s staff or his work force stating the reasons the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection with 
the work in the Contract. 

 

10.     Employer’s and Contractor's Risks 
 
10.1  The Employer carries the risks which this Contract states are Employer‘s risks, and the 

Contractor carries the risks which this Contract states are Contractor‘s risks. 
 
11.     Employer's Risks 

 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer‘s country, the risks of war, 
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or 
military or usurped power, interior war, riot commotion or disorder (unless restricted 
to the Contractor‘s employees), and contamination from any nuclear fuel or nuclear 
waste or radioactive toxic explosive, or (b) a cause due solely to the design of the 

Works, other than the Contractor‘s design. 
 
12.    Contractor’s Risks 
 
12.1  All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than 
the excepted risks are the responsibility of the Contractor. 

 
13.     Insurance 
 
13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, for the 
following events which are due to the Contractor‘s risks: 
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  (a) loss of or damage to the Works, Plant and Materials; 
 
  (b) loss of or damage to Equipment; 
 
  (c) loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

 
 (d) Injury or death of a person working on the site of work. This also includes 

the supervisory staff employed by the Employer. 
 
13.2  Policies and certificates for insurance shall be delivered by the Contractor to the 

Employer for the Architects approval before the Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies 

required  to rectify the loss or damage incurred. 
 
13.3 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt 
due. 

 
13.4 Alterations to the terms of an insurance shall not be made without the approval of 

the Architect/Employer 
 
13.5 Both parties shall comply with any conditions of the insurance policies. 
 
14.     Site Investigation Reports 

 
14.1  The Contractor, in preparing the Bid, shall rely on any site Investigation Reports 

referred to in the Contract Data, supplemented by any information available to the 
Bidder.(Site Investigation Report is enclosed as Annexure in Technical Specifications- 
Volume 5 ) 

 
15.      Queries about the Contract Data 

 
15.1    The Engineer will clarify queries on the Contract Data. 
 
16.      Contractor to Construct the Works 
 
16.1  The Contractor shall construct and install the Works in accordance with the 

Specification and Drawings, and as per instructions of an Architect   

 
17.        The Works to Be Completed by the Intended Completion Date 
 
17.1 The Contractor may commence execution of the Works after fulfilling the contract                 

conditions and shall carry out the Works in accordance with the program submitted 
by the Contractor, as updated with the approval of the Engineer, and complete them 
by the Intended Completion Date. 

 
18.       Approval by the Architect 
 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Architect and Institute authorities and take approval from 
the Architect /Institute authorities who are to approve them if they comply with the 
Specifications and Drawings. 

 
18.2 The Contractor shall be responsible for design of Temporary Works. 
 
18.3 The Architects approval shall not alter the Contractor's responsibility for design of 

the Temporary Works. 
 



64 

 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 
Works where required. 

 
18.5 All Drawings prepared by the Contractor for the execution of the temporary Works, 

are subject to prior approval by the Architect before their use. 
 
19.        Safety 

 
19.1 The Contractor shall be responsible for the safety of all activities on the Site ,as per 

safety norms and Building Code No:…... 
 
20.   Discoveries 
 
20.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer. The Contractor is to notify 
the Engineer of such discoveries and carry out the Engineer's instructions for dealing 
with them. 

 
 

21.       Possession of the Site 
 

21.1 The Employer shall give possession of all parts of the Site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and this will 
be Compensation Event. 

 
22.       Access to the Site 
 

2. The Contractor shall allow the Employer / Engineer / Architect and his / their  authorized 
representative  access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any place where 
materials or plant are being manufactured / fabricated / assembled for the works. 

 

23.       Instructions 
 

23.1 The Contractor shall forthwith comply with and duly execute any work as instructed 
by the Employer / Engineer / Architect. All instructions will be in writing. 
Instructions if orally given then contractor shall confirm them within seven days 
from the date of such instructions.  

 
24.       Disputes 
 

24.1 If the Contractor believes that a decision taken by the Engineer /Architect was either 
outside the authority given to the them by the Contract or that the decision was 
wrongly taken, the decision shall be referred to the Adjudicator within 14 days of the 
notification of the Engineer's / Architect's  decision. 

 
25.       Procedure for Disputes 
 

25.1 The Adjudicator shall give a decision in writing within 28 days of receipt of a 
notification of a dispute. 

 
25.2 The Adjudicator shall be paid daily at the rate specified in the Contract Data together 

with reimbursable expenses of the types specified in the Contract Data and the cost 
shall be divided equally between the Employer and the Contractor, whatever decision 
is reached by the Adjudicator. Either party may refer a decision of the Adjudicator to 

an Arbitrator within 28 days of the Adjudicator's written decision. If neither party 
refers the dispute to arbitration within the above 28 days, the Adjudicator's decision 
will be final and binding. 

 
25.3   The arbitration shall be conducted in accordance with the arbitration procedure stated 

in the Special Conditions of Contract in page 21. 
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26.        Replacement of Adjudicator 
 
26.1 Should the Adjudicator resign or die, or should the Employer and the Contractor 

agree that the Adjudicator is not fulfilling his functions in accordance with the 
provisions of the Contract, a new Adjudicator will be jointly appointed by the 
Employer and the Contractor. In case of disagreement between the Employer and 

the Contractor, within 30 days, the Adjudicator shall be designated by the 
Appointing Authority designated in the Contract Data at the request of either party, 
within 14 days of receipt of such request. 

 
  

B.  Time Control 
 

27.       Program 
 
27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Architect for approval a Program including Environmental Management Plan showing 
the general methods, arrangements, order, and timing for all the activities in the 
Works along with monthly cash flow forecast. 

 

27.2 An update of the Program shall be a program showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities. 

 
27.3 The Contractor shall  submit to the Architect  /Engineer, for approval, an updated 

Program at intervals no longer than the period stated in the Contract Data. If the 
Contractor does not submit an updated Program within this period, the Employer 

may withhold the amount stated in the Contract Data from the next payment 
certificate and continue to withhold this amount until the next payment after the 
date on which the overdue Program has been submitted. 

 
27.4 The Architect's approval of the Program shall not alter the Contractor's obligations. 

The Contractor may revise the Program and submit it to the Architect  again at any 
time. A revised Program is to show the effect of Variations and Compensation 

Events. 
 
28.       Extension of the Intended Completion Date 
 
28.1 The Employer / Architect shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the Contractor 

taking steps to accelerate the remaining work and which would cause the Contractor 
to incur additional cost. 

 
29    The Employer / Architect shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Employer for a decision 
upon the effect of a Compensation Event or Variation and submitting full supporting 
information. If the Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay by this failure shall not be considered in 
assessing the new Intended Completion Date. 

 
30.       Delays Ordered by the Engineer 
 
30.1 The Employer may instruct the Contractor to delay the start or progress of any activity 

within the Works. 
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31.       Management Meetings 
 
31.1 Either the Employer / Architect or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review the 
plans for remaining work and to deal with matters raised in accordance with the early 
warning procedure. 

 

31.2 The Employer / Architect shall record the business of management meetings and is to 
provide copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken is to be decided by the Employer 
either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

 
 

32.       Early Warning 
 
32.1 The Contractor is to warn the Employer / Architect at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the work, 
increase the Contract Price or delay the execution of works. The Employer /Architect 
may require the Contractor to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Completion Date. The estimate is to be 

provided by the Contractor as soon as reasonably possible. 
 
32.2 The Contractor shall cooperate with the Employer / Architect in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or reduced 
by anyone involved in the work and in carrying out any resulting instruction of the 
Engineer. 

 

 
 C.  Quality Control 
 
33.      Identifying Defects 
 

      33.1 The Architect/Emploeyr shall check the Contractor's work and notify the Contractor 
of any Defects that are found. Such checking shall not affect the Contractor's 

responsibilities. The Architect may instruct the Contractor to search for a Defect and 
to uncover and test any work that the Architect considers may have a Defect. 

 
      33.2 The contractor shall permit the Employer‘s Technical auditor to check the 

contractor‘s work and notify the Employer/ Architect and Contractor of any defects 
that are found.  Such a check shall not affect the Contractor‘s or the Architect‘s 
responsibility as defined in the Contract Agreement. 

  
  34.        Tests 
 

34.1  The testing of materials shall be carried out by approved laboratories at   
Contractor's cost and the results will be binding.  The test results in original will be 
sent to the Employer by the laboratory and a copy of the same sent to the   
Contractor  

 
- If the Architect instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, 
the Contractor shall pay for the test and any samples.  

 
  
34.3 All construction material is required to be tested according to the frequency and 

record to be maintained by the contractor 
 
35.       Correction of Defects 
 
35.1 The Employer/ Architect  shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at Completion and is defined in 
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the Contract Data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

 
 
35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 

Defect within the length of time specified in the Employer/ Architect‘s notice. 
 

36.       Uncorrected Defects 
 
36.1 If the Contractor has not corrected a Defect within the time specified in the 

Engineer‘s notice, the Engineer will assess the cost of having the Defect corrected, 
and the Contractor will pay this amount. 

 
 Note:  Where in certain cases, the technical specifications provide for acceptance of 

works within specified tolerance limits at reduced rates Architect will certify payments to 
Contractor accordingly. 

  
 
 
 D.  Cost Control 
 

37.        Bill of Quantities 
 
37.1 The Bill of Quantities shall contain items for the construction, installation, testing, 

and commissioning work to be done by the contractor. 

37.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid 
for the quantity of the work done at the rate in the Bill of Quantities for each item. 

 

38.       Changes in the Quantities 
 
38.1 If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than 10 percent, Architect  shall give 
proper justification to get approval of institute authorities 

38.3 If requested by the Architect / Employer, the Contractor shall provide the Architect / 

Employer with a detailed cost breakdown of any rate in the Bill of Quantities. 
 
39.       Variations 
  
39.1 All Variations shall be included in updated Programs produced by the Contractor. 
 
40.        Payments for Variations 

 
40.1 The Contractor shall provide the Architect / Employer with a quotation (with 

breakdown of unit rates) for carrying out the Variation when requested to do so by 
the Architect / Employer. The Architect shall assess the quotation, which shall be 
given within seven days of the request or within any longer period stated by the 
Employer and before the Variation is ordered. 

40.2 If the work in the Variation corresponds with an item description in the Bill of 
Quantities and if, in the opinion of the Architect / Employer, the quantity of work 
above the limit stated in Sub Clause 38.1 or the timing of its execution do not cause 
the cost per unit of quantity to change, the rate in the bill of Quantities shall be used 
to calculate the value of the Variation.  If the cost per unit of quantity changes, or if 
the nature or timing of the work in the Variation does not correspond with items in 
the Bill of Quantities, the quotation by the Contractor shall be in form of new rates 

for the relevant items of work.  

40.3 If the Contractor's quotation is unreasonable (or if the contractor fails to provide the 
Architect /Emploeyr  with a quotation within a reasonable time specified by the 
Architect  in accordance with Clause 40.1), the Employer may order the Variation 
and make a change to the Contract Price which shall be based on Architect‘s own 
forecast of the effects of the Variation on the Contractor's costs. 
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40.4 If the Architect / Employer decides that the urgency of varying the work would 
prevent a quotation being given and considered without delaying the work, no 
quotation shall be given and will be decided on mutually agreed rates. 

40.5 The Contractor shall not be entitled to additional payment for costs that could have 
been avoided by giving early warning. 

 
41.       Cash flow forecasts 

 
41.1 When the Program is updated, the contractor is to provide the Architect / Employer 

with an updated cash flow forecast.  
 
 

 

 

 

42.        Payment Certificates 
  
2.8 The detailed measurements will be taken for all the works executed by the authorized 

representatives of the architect and recorded in the measurement books and 
acceptance for these measurements will be obtained from the contractor. Due check 
measurement of these measurements will be done as per the procedure in practice. 

 
2.9 Contract bills will be prepared by the contractors engineers at frequent intervals and 

submitted to the Employer for making payment. 

 
42.3 The value of work executed shall be determined by the Architect after due check 

measurement of the quantities claimed as executed by the contractor. 
 

42.4 The value of work executed shall comprise the value of the quantities of the items in 
the Bill of Quantities completed.. 

 
3. The value of work executed shall  include the valuation of Variations and Compensation 

Events as specified in clause 44. 
4.  

42.6 The Architect/Employer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the light of 
later information. 

 
43.       Payments 
 
43.1 Payments shall be adjusted for deductions for advance payments, retention, other 

recoveries in terms of the contract and taxes, at source, as applicable under the law.  

 
2.10 The contractor shall submit his running bills not less than 45 lakhs towards 

completed work.5% amount will be retain from each running bill, retention amount 
will be released after defect liability period after certified  the work by the PMC, 
Architect and Institute authorities. 

 
 

43.3 Items of the Works for which no rate or price has been entered in will not be paid for 
by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

 
44.        Compensation Events 
 
44.1 The following are Compensation Events unless they are caused by the Contractor: 

 
       (a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data. 
               
       (b) The Architect / Employer orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time. 
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      (c)         The effect on the Contractor of any of the Employer‘s Risks. 
 
      (d)  The Architect / Employer unreasonably delays issuing a Certificate of 

Completion. 
 

44.2 If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall be 
increased and/or the Intended Completion Date is extended. The Architect / 
Engineer shall decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion Date shall be 
extended. 

 
44.3 As soon as information demonstrating the effect of each Compensation Event upon 

the Contractor's forecast cost has been provided by the Contractor, it is to be 
assessed by the Architect / Employer and the Contract Price shall be  adjusted 
accordingly. If the Contractor's forecast is deemed unreasonable, the Architect  / 
Employer shall adjust the Contract Price based on Architect‘s own forecast. The 
Engineer will assume that the Contractor will react competently and promptly to the 
event. 

 

44.4 The Contractor shall not be entitled to compensation to the extent that the 
Employer's interests are adversely affected by the Contractor not having given early 
warning or not having cooperated with the Engineer. 

 
45.         Tax 
 
45.1 The rates quoted by the Contractor shall be deemed to be inclusive of all taxes and 

duties that the Contractor will have to pay for the performance of this Contract.   
 
46.         Currencies 
 
46.1     All payments shall be made in Indian Rupees. 
 
47.        Price Adjustment 

 
47.1 To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates 
and prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs.   

 
48.         Retention 

 
48.1 5% of value of total work done which will be released after defect liability period of 

twelve month from the date of handover of site with clearance of institute. 
 
 
 
49.         Time is the essence of the work. All the works shall have to be completed 

within the stipulate time from the date of LOI (Appendix-A).If the work is not 
completed within the aforesaid period the contractor shall pay the owners liqudated 
damages of 1.0% of the balance work value per week subject to a maximum of 
10% of value of work order in case of delays beyond the accepted completion 
period for reasons solely attributed to him. 
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50.         Works during Night 
 
50.1 The Performance Security shall be provided to the Employer not later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form 
and by a bank or surety acceptable to the Employer, and denominated in Indian 
Rupees. The Performance Security shall be valid until the date 7 days from the 

date of expiry of Defects Liability Period and the additional security for unbalanced 
bids shall be valid until the date 7 days from the date of issue of the certificate of 
completion. 

 
51.         Works during Night 
   
  If it is essential to execute the work during night hours prior approval of the 

Employer has to be obtained. 
 

52.          Cost of Repairs 
 
52.1 Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction periods shall be remedied by 
the Contractor at the Contractor's cost if the loss or damage arises from the 

Contractor's acts or omissions. 
 
 
 E.  Finishing the Contract 
 
53.         Completion 
 

53.1 The Contractor shall request the Architect /Employer to issue a Certificate of 
Completion of the Works and the Employer / Architect will do so upon deciding that 
the Work is completed. 

 
54.         Taking Over 
 
54.1 The Employer shall take over the Site and the Works within seven days of the 

Architect issuing a certificate of Completion. 
 
55.           Final Account 
 
55.1 The final bill will be settled after Testing and commissioning of all the items of 

work contemplated in the agreement to the satisfaction of the engineer and taking 
over of the building by the Architect/Employer. 

 
56.          Operating and Maintenance Manuals 
 
56.1 If ―as built‖ Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 
 
 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated 
in the Contract Data, or they do not receive the Architect‘s approval, the Architect 
shall withhold the amount stated in the Contract Data from payments due to the 
Contractor. 

 
 
 

57.          Termination 
 
57.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 
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57.2 Fundamental breaches of Contract include, but shall not be limited to the 
following: 

 
  (a) the Contractor stops work for 14 days when no stoppage of work is shown 

on the current program and the stoppage has not been authorized by the 
Architect; 

 

  (b) the Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstruction or amalgamation; 

 
 
  (c) the Architect/Employer gives Notice that failure to correct a particular 

Defect is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by the 

Architect/Employer; 
 
   
  (d) the Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages can be paid as 
defined in the Contract data; and 

 

  (e) if the Contractor, in the judgment of the employer has engaged in fraud and 
corruption, as defined in GCC Clause 63, in competing for or in executing 
the Contract. 

 
57.3 When either party to the Contract gives notice of a breach of contract to the 

Architect for a cause other than those listed under Sub Clause 59.2 above, the 
Architect shall decide whether the breach is fundamental or not. 

 
57.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 
57.5 If the Contract is terminated the Contractor shall stop work immediately, make the 

Site safe and secure and leave the Site as soon as reasonably possible. 
 

58.          Payment upon Termination 
 
58.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Architect/Employer shall issue a certificate for the value of the 
work done less advance payments received up to the date of the issue of the 
certificate, less other recoveries due in terms of the contract, less taxes due to be 
deducted at source as per applicable law and less the percentage to apply to the 

work not completed as indicated in the Contract Data. Additional Liquidated 
Damages shall not apply . If the total amount due to the Employer exceeds any 
payment due to the Contractor the difference shall be a debt payable to the 
Employer. 

 
 
58.2 If the Contract is terminated at the Employer's convenience or because of a 

fundamental breach of Contract by the Employer, the Architect shall issue a 
certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the 
Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries 
due in terms of the contract and less taxes due to be deducted at source as per 
applicable law. 

 

59.         Property 
 
59.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are 

deemed to be the property of the Employer, if the Contract is terminated because 
of a Contractor‘s default. 
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60.         Release from Performance 
 
60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor the Engineer shall 
certify that the Contract has been frustrated. The Contractor shall make the Site 
safe and stop work as quickly as possible after receiving this certificate and shall 

be paid for all work carried out before receiving it and for any work carried out 
afterwards to which commitment was made. 

 
61.         Fraud and Corruption 

61.1       The Employer requires the Contractors and suppliers observe the highest standard 
of ethics during the procurement and execution of such contracts.  In pursuit of 

this policy, the Employer: 

    (a) defines, for the purposes of this provision, the terms set forth below as 
follows: 

   (i) ―corrupt practice‖ means the offering, giving, receiving, or soliciting, directly 
or indirectly, of anything of value to influence the action of a public official in 

the procurement process or in contract execution;  

 (ii) ―fraudulent practice‖ means a misrepresentation or omission of facts in order 
to influence a procurement process or the execution of a contract;  

    (iii) ―collusive practice‖ means a scheme or arrangement between two or more 
Bidders, with employer designed to establish bid prices at artificial, non 

competitive levels; and 

   (iv)   ―coercive practice‖ means harming or threatening to harm, directly or 
indirectly, persons or their property to influence their participation in the 
procurement process or affect the execution of a contract; 

   (b)  will cancel the contract if it determines at any time that representatives of 
the contractors  engaged in corrupt, fraudulent, collusive or coercive 

practices   during the procurement or the execution of that contract, without 
the   taken timely and appropriate action satisfactory to the satisfaction of 
the  Employer to remedy the situation; 

   (d)  will sanction a firm or individual, including declaring them ineligible, either 
indefinitely or for a stated period of time, to be awarded a contract if it at 
any time they have, directly or through an agent, engaged, in corrupt,  

fraudulent, collusive or coercive practices in competing for, or in executing, 
contract; and 

   (e)  will have the right to require that Contractors to permit the Employer to 
inspect their accounts and records and other documents relating to the bid 
submission and contract performance and to have them audited by auditors 
appointed by the Employer. 
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F. Special Conditions of Contract 
 
1.    LABOUR : 
 
 The Contractor shall, unless otherwise provided in the Contract, make his own     

arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

 
 The Contractor shall, if required by the Architect/Employer, deliver to the 

Architect/Employer a return in detail, in such form and at such intervals as the 
Architect/Employer may prescribe, showing the staff and the numbers of the several 
classes of labour from time to time employed by the Contractor on the Site and such 
other information as the Architect/Employer may require. 

 

2.    COMPLIANCE  WITH  LABOUR  REGULATIONS : 
 
 During continuance of the contract, the Contractor and his sub contractors shall abide 

at all times by all existing labour enactments and rules made thereunder, regulations, 
notifications and bye laws of the State or Central Government or local authority and 
any other labour law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or 

the Central Government or the local authority.  Salient features of some of the major 
labour laws that are applicable to construction industry are given below. The 
Contractor shall keep the Employer indemnified in case any action is taken against 
the Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made thereunder, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may 
be necessary to cause or observe, or for non-observance of the provisions stipulated 

in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 
the part of the Contractor,the Architect/Employer shall have the right to deduct any 
money due to the Contractor including his amount of performance security.  The 
Architect/Employer shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered by 
the Employer. 

 

 The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time.  

 

        SALIENT  FEATURES  OF  SOME   MAJOR  LABOUR  LAWS  APPLICABLE  TO         
          ESTABLISHMENTS  ENGAGED  IN  BUILDING  AND  OTHER  CONSTRUCTION  

WORK  
(The law as current on the date of bid opening will apply) 

 
 
a) Workmen Compensation Act 1923:  The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 
 
b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 

service or more or on death the rate of 15 days wages for every completed year of 
service. The Act is applicable to all establishments employing 10 or more employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1952 (since amended): The Act 

Provides for monthly contributions by the employer plus workers @ 10% or 8.33%.  
The benefits payable under the Act are : 

 

   (i) Pension  or family pension on retirement or death, as the case may be. 
 
   (ii) Deposit linked insurance on the death in harness of the worker. 
 
   (iii) payment of P.F. accumulation on retirement/death etc. 
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d)  Maternity Benefit Act 1951:  The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

 
e) Contract Labour (Regulation & Abolition) Act 1970:  The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The Principal Employer is required to take Certificate of 

Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labour. 

 
f) Minimum Wages Act 1948:  The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment.  Construction of Buildings, Roads, Runways 

are scheduled employments. 
 
g) Payment of Wages Act 1936:  It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 
workers. 

 
h) Equal Remuneration Act 1979:  The Act provides for payment of equal wages for work 

of equal nature to Male and Female workers and for not making discrimination 
against Female employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965:  The Act is applicable to all establishments employing 20 

or more employees. The Act provides for payments of annual bonus subject to a  
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 
Rs.3500/-per month or less. The bonus to be paid to employees getting Rs.2500/- 

per month or above upto Rs.3500/- per month shall be worked out by taking wages 
as Rs.2500/-per month only.  The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain circumstances. 
Some of the State Governments have reduced the employment size from 20 to 10 for 
the purpose of applicability of this Act.  

 
j) Industrial Disputes Act 1947:  The Act lays down the machinery and procedure for 

resolution of Industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees or 
closing down the establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946:  It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by some 
of the States and Central Government to 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the 
Act and get the same certified by the designated Authority. 

 
l) Trade Unions Act 1926:  The Act lays down the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act have 
been given certain immunities from interior and criminal liabilities. 

 

m) Child Labour (Prohibition & Regulation) Act 1986:  The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulation of employment of children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and Construction Industry. 
  

n) Inter-State Migrant workmen‘s (Regulation of Employment & Conditions of Service) 
Act 1979: The Act is applicable to an establishment which employs 5 or more inter-

state migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state). The Inter-State 
migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as housing, medical aid, traveling 
expenses from home upto the establishment and back, etc. 
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o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996:  All the establishments 
who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay cess 
at the rate not exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide safety 
measures at the Building or construction work and other welfare measures, such as 

Canteens, First-Aid facilities, Ambulance, Housing accommodations for workers near 
the work place etc.  The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the Government.  

 
p) Factories Act 1948:  The Act lays down the procedure for approval at plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities.  It is applicable to premises employing 10 
persons or more with aid of power or 20 or more persons without the aid of power 
engaged in manufacturing process.  

 
(iv) ARBITRATION (GCC Clause  25.3) 

 
            If the decession of the Adjudicatior as described in clause 25 is not acceptable ,      

            then the disputes can be refered to the Arbitrator. 
  

          The procedure for arbitration will be as follows : 
 
25.3  (a) In case of Dispute or difference arising between the Employer and a domestic 

contractor relating to any matter arising out of or connected with this agreement, 
such disputes or difference shall be settled in accordance with the Arbitration and 

Conciliation Act, 1996.  The arbitral tribunal shall consist of 3 arbitrators one 
each to be appointed by the Employer and the Contractor.  The third Arbitrator 
shall be chosen by the two Arbitrators so appointed by the Parties and shall act 
as Presiding arbitrator.  In case of failure of the two arbitrators appointed by the 
parties to reach upon a consensus within a period of 30 days from the 
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator 
shall be appointed by the * Indian Council of Arbitration/President of the 

Institution of Engineers (India)/The International Centre for Alternative Dispute 
Resolution (India). 

  
  (b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a)  

above within 30 days after receipt of the notice of the appointment of its 
arbitrator by the other party, then the * Indian Council of Arbitration/President of 
the Institution of Engineers (India) shall appoint the arbitrator.  A certified copy 

of the order of the *Indian Council of Arbitration /President of the Institution of 
Engineers (India), making such an appointment shall be furnished to each of the 
parties. 

 
  (c) Arbitration proceedings shall be held at Pune, India, and the language of the 

arbitration proceedings and that of all documents and communications between 
the parties shall be English. 

 
  (d) The decision of the majority of arbitrators shall be final and binding upon both 

parties.  The cost and expenses of Arbitration proceedings will be paid as 
determined by the arbitral tribunal.  However, the expenses incurred by each 
party in connection with the preparation, presentation, etc. of its proceedings as 
also the fees and expenses paid to the arbitrator appointed by such party or on 
its behalf shall be borne by each party itself. 

 
  

- Performance under the contract shall continue during the arbitration proceedings  
       and payments due to the contractor by the owners shall not be withheld, unless        
       they are the subject matter of the arbitration proceedings. 
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5.   PROTECTION OF ENVIRONMENT: 
 
   Add the following as GCC Clause 16.2: 
 

 The contractor shall take all reasonable steps to protect the environment on and off 
the Site and to avoid damage or nuisance to persons or to property of the public or 
others resulting from pollution, noise or other causes arising as a consequence of his 

methods of operation. 
 
 During continuance of the contract, the contractor and his sub-contractors shall abide 

at all times by all existing enactments on environmental protection and rules made 
thereunder, regulations, notifications and bye-laws of the State or Central 
Government, or local authorities and any other law, bye-law, regulations that may be 
passed or notification that may be issued in this respect in future by the State or 

Central Government or the local authority. 
 
   Salient features of some of the major laws that are applicable are given below : 
 

 The Water (Prevention and Control of Pollution) Act, 1974, This provides for the 
prevention and control of water pollution and the maintaining and restoring of 
wholesomeness of water.  'Pollution' means such contamination of water or such 

alteration of the physical, chemical or biological properties of water or such discharge 
of any sewage or trade effluent or of any other liquid, gaseous or solid substance into 
water (whether directly or indirectly) as may, or is likely to, create a nuisance or 
render such water harmful or injurious to public health or safety, or to domestic, 
commercial, industrial, agricultural or other legitimate uses, or to the life and health 
of animals or plants or of aquatic organisms. 

 

 The Air (Prevention and Control of Pollution) Act, 1981, This provides for prevention, 
control and abatement of air pollution. 'Air Pollution' means the presence in the 
atmosphere of any 'air pollutant', which means any solid, liquid or gaseous substance 
(including noise) present in the atmosphere in such concentration as may be or tend 
to be injurious to human beings or other living creatures or plants or property or 
environment. 

 

 The Environment (Protection) Act, 1986, This provides for the protection and 
improvement of environment and for matters connected therewith, and the 
prevention of hazards to human beings, other living creatures, plants and property.  
'Environment' includes water, air and land and the inter-relationship which exists 
among and between water, air and land, and human beings, other living creatures, 
plants, micro-organism and property. 

 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for 
the purpose of providing immediate relief to the persons affected by accident 
occurring while handling hazardous substances and for matters connected herewith or 
incidental thereto. Hazardous substance means any substance or preparation which is 
defined as hazardous substance under the Environment (Protection) Act 1986, and 
exceeding such quantity as may be specified by notification by the Central 
Government. 

 
 
 
 
6)       Supply of materials: 
 

a)  The successful Bidder should make his own arrangement to obtain / import all 

materials required for the work. 
 

       b)  The Work shall be carried out using high quality materials and products from 
good source and reputed manufacturer respectively.  The tenderer / contractor 
shall furnish the details of sources and manufacturers of materials and 
products, which they intend to use in the Work if their tender is acceptable. 
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 c) Quality assurance should be strictly adhered to.   All materials are subject to 
inspection and approval of the Employer/Architect before use in the Work. All 
Work carried out and materials supplied shall conform to relevant latest Indian 
Standard Specification. 

 

 d) The   Contractor shall furnish the Employer for approval adequate samples of 

all materials to be used in Work and to permit tests and examinations thereof.  
All materials used in the Work shall be strictly as per approved samples and 
approved make. 

 

 e) All mock ups / finishes / quality shall be approved by Employer/Architect.  
 

 f) All materials which are rejected shall be forthwith removed from the site. 
  

7) Water & Power: 
 

 The rate quoted by the Contractor shall include expenditure for providing all the     
water required for the Interior construction work as well as that of Direct Sub 
Contractors and the Contractor shall make his own arrangements for the supply of 
good quality water, including obtaining Municipal connection for his labour as well as 
for construction purpose, and all charges for water shall be borne by him. If Municipal 

water is not available and should it become necessary for the Contractor   to bring 
acceptable quality water from outside by tankers, the Employer shall not be liable to 
pay any charges in connection therewith including charges for periodic testing of the 
water of such sources for its suitability before use on works. 

 
 The rate quoted in the tender shall also include electric consumption charges for power 

required for the Interior construction work as well as that of Sub-Contractor and the 
Contractor shall have to make his own arrangements to obtain power connections and 
maintain at his own expense an efficient service of electric light and power and shall 
pay for the electricity consumed. .   The Employer, as well as the Architect, shall give 
all possible assistance to the Contractor to obtain the requisite permission from the 
various Authorities, but the responsibility for obtaining the same shall be that of the 
Contractor. Any shortfall in quantum of electric power from local electric company‘s 

supply shall be made up by necessary captive generators at site which the Contractor 
shall install at site. All charges connected with installing, running and maintaining of 
the generators, including all statutory approvals shall be borne by the Contractor. 
 

 The Contractor shall also be responsible to supply water and electricity to all other 
agencies directly engaged by him such as Direct Sub-contractors etc. free and 
without levying any charge. 

 
 If no such facility is available at the site of work and if available and found inadequate, 

it shall be the responsibility of the Contractor to make his own arrangement for 
obtaining water and power at his cost. The Contractor‘s responsibility also cover 
supply of adequate quantity of water and power for testing and commissioning of all 
his  Direct sub-Contractors‘ works.. 

 

  e) All Municipal service charges or fees, for drainage and water connection for   
construction purposes shall be borne by the Contractor and if any, payable for 
permanent connections shall be initially paid by the Contractor and the Employer will 
reimburse the amount on production of official receipts. 

 
f) Electric supply connection deposits, improvement or development charges for the 

permanent supply will be paid by the Employer to the Electric supply authority.  It is 

the responsibility of the Contractor to apply in time and follow up with respective 
authorities to obtain all permanent service connections. 

 
10) RECORD DRAWINGS 
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The Interior Contractor shall make accurate records of those parts of the Works which 
will become hidden by further progress, as may be directed by the Architect.  Such 
records shall be checked and verified by the Architect while the work is open for 
inspection.  Records shall be entered by the Interior Contractor on prints of drawings 
which will be made available to him for this purpose, amplified by him with 
supplementary dimensioned sketches and handed to the Architect as soon as 
practicable.  All costs and expenses in connection therewith shall be borne by the 

Contractor. 
 
11) Permission from Statutory Body : 
 
 Permission required to be obtained from local Government and connected  bodies  for 

establishing  the site office and executing the work shall be Bidder‘s  responsibility. 
 

12) Insurance: 
 
 The  Contractor shall be responsible for any injury to persons, animals or things and 

for all structural damage to property which may arise from the operation or neglect of 
himself and or any nominated Direct Sub-Contractors, or Direct Sub-Contractors  / 
Contractor's Employees and or third party whether such injury or damage arising 
from carelessness, accident or any other cause whatsoever, in any way connected 

with the execution of work.   
 
 The cover taken by the  Contractor towards Third Party Liability shall be for a value of 

Rs. 5 Lakhs ( Rupees Five Lakhs only) for a single  event and there shall be no upper 
limit on the number of such events.  The Bidders are expected to include all the 
charges towards taking all insurance cover, charges towards premia etc., in the 
quoted rates and no extras / claims shall be entertained on account of the Bidders‘ 

failure to comply with this requirement. 
 
 The  Contractor shall take required insurance cover with an approved insurance 

company and deposit the policy with the Owner well before commencement of work 
 

13) Joint Inspection  
  

Employer‘s / Architect representatives‘ shall conduct a joint inspection with the  
Contractors‘ authorised representative at every stage of the work, immediately upon 
 completion of such stage of works.  The purpose of the joint inspection is to 
observe  and record any deviations from the specified tolerances / levels, plumb 
or any quality  defects or any such issues which require immediate attention / 
action from the Interior  Contractor to make good or rectify such defects or 
observations jointly recorded.  Such  joint inspections can be held at any time as 

deemed fit and shall be binding on the  Contractor to act upon and implement 
without any extra cost the directions arising out  of such joint inspections.  Failure / 
delay in holding such joint inspections shall not  absolve the Interior Contractor from 
his responsibilities to rectify any defects which may be  subsequently noticed at any 
time after the respective stages of work.   

 
 

14) Photographs and Video Cassettes: 
 
 The  Contractor shall take photos and video from the locations approved by the  / 

Architect to show the progress of work at weekly intervals throughout the 
construction period and furnish photographs and video cassettes of required duration 
duly indicating therein the specified number of negative / prints affixed in albums.  
Each photograph shall be marked with the description of the photograph and location 

from which it was taken. 
 

The ownership and copy right of all photographs and negatives shall be vested in the    
Employer and are not to be used without his permission under any circumstances.  
Negatives and prints shall be handed over to the Architect monthly. 
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15)    Fire Protection during Construction 
 

    Provide and keep in working order adequate fire fighting equipment for 
         emergency use. 
 
16) Schedule Of Quantities and Technical Specifications 
 In case of conflict between item description in ―Bill of Quantities‖ and ―Technical 

specifications‖ the following priority shall govern: 
 

Bill of Quantities & Preamble 
Technical Specifications 
IS Code 
Equivalent BS Codes 
Other codes 

 
 
17)     DOCUMENTATION : 
 

The contractor shall submit  the All guarantee certificates and documents applicable 
to any item before submission of Final Bill : 

   

    a)As – built drawings for all buildings and structures. 
     
  b) Guarantee for Anti-termite treatment work 
   
  
  Any other Material and work inspection reports called for by Employer /Architects as  

found necessary. 

 

                      
 

 Additional Special Conditions 
 
3 CONTRACTOR to provide supervisor for each work group / area. 
 

4 All Employees of the   CONTRACTOR shall wear badge showing name, profession, date of 
training, work order no., work description, valid from _____ to _______ , name of the 
Contractor, name of supervisor. 

 
5 Welding  transformer,  if any brought to the site, shall have a valid test certificate 
 
6 CONTRACTOR should provide detailed plan of material handling during time of contract.  

Material - manual handling shall conform to State Regulations. 
 
7 Pre-commissioning test report shall be provided for all electrical systems. Including 

cables, wire, motors, transformers, voltage stabilizers. 
 
8 All rotating and moving parts with a nip must be guarded, such that even a little finger 

cannot come in contact with any moving part. 

 
9 Section 32 of the Factory Act regarding ladders, platforms/stairs and scaffolding to be 

followed strictly. (For e.g. Ladders should have uniform step height of not over 300mm.   
All fixed ladders to have railings at a height of 910-1050mm.  Ladders over 3m height to 
be roped.)  

 
10 All portable ladders shall be of aluminium with rubber shoes and flat treads as per 

IS3696 part 2 (1991) except where these could come in contact with live electrical.  In 
such situations, only carbon fiber or insulated ladders to be used.  Wooden and Bamboo 
ladders are not to be used.  Portable ladders to be stored in a place where it is easily 
accessible. 
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11 All platforms, walkways to have toe-boards of 100 to 150mm and hand rails at a height 
of 910mm to 1150mm.  A spring return bar gate to be provided at every access to the 
ladder. 

 
12 All scaffolds to be of metallic construction and conform to IS2750-1964.  Safe access by 

means of stairway to be provided if the height is more than 4m. Working platform with 
handrails at a height of 910mm to 1150mm and toe boards of 100-150mm to be 

provided. 
 
13 Methods statement to be produced for all high risk activities (including risk assessment 

of critical activities).  Approximate PPE usage for all critical activities to be compiled with. 
 
14 Lifting gears, tools and tackles and equipment like cranes shall conform to requirements 

of section 28 and 29 of the Factory Act. 

 
15 Noise level at 1 Mtr. distance from the equipment should not exceed the level indicated 

elsewhere in the specification. 
 
Any further clarification on Environment, Health and Safety guidelines can be sought 
from unit, Environment Health and Safety Manager and Employer‘s guidelines on EHS.   

 

 
 

Signature of Tenderer 

               With Date and Seal 
 
 
 
. 
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Contract Data 
 

 
Items marked "N/A" do not apply in this Contract. 
 

The following documents are also part of the Contract:  Clause Reference 
 
· The Schedule of Operating and Maintenance Manuals [58] 
 
· The Schedule of Sub Contractors  [7] 
 
· The Schedule of Key Personnel  [9] 

 
· The Methodology and Program of Construction & Environmental Management Plan[27] 
 
· The Schedule of Key and Critical equipment to be deployed [27] 
 on the work as per agreed program of construction 
 
· Site Investigation reports  [14 

 
 
 
  The Employer is 
 
  Name:  The Director,  
                           Indian Institute of Tropical Meteorology (1.1) 

  Address:  Dr. Homi Bhabha Road, NCL post, Pashan ,Pune. 
 
Name of authorized Representative: Mr. Anupam Saxena,Civil Engineer, Indian Institute of 
Tropical Meteorology. 
 
The Architect is   (1.1) 
 

 Name:   Archivista Engineering Projects Pvt. Ltd. 
 Address:  201/202 Sai Empire Baner Pune-45 
 
 Name of Authorized Representative: Mr.Aniket Narke. 
 
The Adjudicator appointed jointly by the Employer and Contractor is: 
 

 Name  (1.1) 
 
 Address  :    
 
   
 
The name and identification number of the Contract is 

 
The Works consist of-Interior Work for Multi Training Facility Building for Indian Institute 
of      Tropical Meteorology. Dr. Homi Bhabha Road, NCL post, Pashan ,Pune. The work 
consists of Interior Work for Multi Training Facility Buildingfrom their own organization. 
   
     
The Start Date shall be the date of receipt of L.O.I.     (1.1)  

 
The Intended Completion period for the work is 45 days from the receipt date of L.O.I. 
[17, 28] 
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The following documents also form part of the Contract:  
                                                                                                                    [2.3] 

9. Agreement 

 
10. Letter of Acceptance, notice to proceed with the works 

 
(3) Contractor‘s Bid   

 
          (4) Contract Data 
 

(5) Conditions of Contract including Special Conditions of Contract . 
 

(6) Specifications 
 

(7) Drawings 
 

(8) Bill of Quantities 

     
 

        The Contractor shall submit a revised Program including Environmental Management            
       Plan for the Works (in such form and detail as the engineer shall reasonably prescribe)  
       within _15_ days of delivery of the Letter of Acceptance.         [27] 
 
       The Site Possession Dates shall be:  7 days from signing of agreement     [21] 

   
The Site is located at Indian Institute of Tropical Meteorology, Dr. Homi Bhabha Road, NCL 
post, Pashan ,Pune. 
         
The Defects Liability Period is 365 days from the date of certification of completion of works. 
(where sectional completion certificate is issued this will apply from those dates for  those 
sections).                                                                                               [35] 

. 
The period between Program updates shall be _15_ days.                                                                                                  
          [27] 
The language of the Contract documents is English     [3] 
 
The law which applies to the Contract is the laws of Union of India  [3] 
 

The currency of the Contract is Indian Rupees.   [46] 
 
Fees and types of reimbursable expenses to be paid to the Adjudicator   [25] 
Rs. 2000/- per day plus conveyance of Rs. 250/- per day. 
 
Appointing Authority for the Adjudicator  :- THE DIRECTOR  
                                                                Indian Institute of Tropical Meteorology 

                                                                Dr. Homi Bhabha Road, NCL post, Pashan 
,Pune. 
 
 
The proportion of payments retained (retention money) shall be 5 % from each bill  
subject to a maximum of 5% of final contract price                         
[48] 

 
The liquidity damages.-clause 49 
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The amounts of the advance payment are:                                                [51] 
 

Nature of Advance Amount (Rs.) Conditions to be fulfilled 
 

1. Mobilization 
advance for Plant 
Machinery and 

Equipment 

No Mobilization 
advance. 
 

 
 
 

 

 

2. Secured advance 
for non- perishable 
materials brought 

to site 

 
 
 

No secured advance. 

 

 

       The Securities shall be for the following minimum amounts equivalent as 
a percentage of the Contract Price:    [52] 

  
 Performance Security for 5 per cent of contract price [in terms of ITB Clause 27.5]. 
 

 The standard form of Performance Security acceptable to the Employer shall be an 

unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding 
Documents.   

 

The date by which operating and maintenance manuals are required is  
within 14 days of issue of certificate of completion of whole or section of the work, 
as the case may be.     [58] 
 

The date by which ―as-built‖ drawings (in scale …) in 2 sets are required is within  
14 days of issue of certificate of completion of whole or section of the work,  
as the case may be.     [58]  

 

 The amount to be withheld for failing to supply ―as built‖ drawings and/or 
operating and maintenance manuals                   
[58] 

  
  
         The following events shall also be fundamental breach of contract: [59.2] 
 

The Contractor has contravened Sub-clause 7 of GCC read with SCC 
and Clause 9.0 of GCC 

The contractor does not adhere to the agreed construction program 

and agreed environmental management plan (Clause 27 of GCC) and 
also fails to take satisfactory remedial action as per agreements 
reached in the management meetings (Clause 31) for a period of 60 
days. 

                3     The contractor fails to carry out of the instructions of Engineer  
             Within a reasonable time determined by the Engineer in accordance  

             with GCC Clause 16.1 and 23.1. 
 

 The percentage to apply to the value of the work not completed  
        representing the Employer's additional cost for completing the Works  
        shall be 20%.     [60] 
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                                           Forms of Securities 
 
 
 Acceptable forms of securities are annexed. Bidders should not complete the Performance 
and Advance Payment Security forms at this time. Only the successful Bidder will be required 
to provide Performance and Advance Payment Securities in accordance with one of the forms, 

or in a similar form acceptable to the Employer. 
 
 
Annex A:  Bid Security (Bank Guarantee) 
 
 
Annex B:  Performance Bank Guarantee 

 
 
Annex C:  Performance Bank Guarantee for Unbalanced Items 
 
 
 
Annex D:  Bank Guarantee for Advance Payment 
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Annexure A 
 

 BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") 
has submitted his Bid dated _______________________ [date] for the furnishing of A New 
Building office building for Indian Institute of Tropical Meteorology, Dr. Homi Bhabha Road, 
NCL post, Pashan ,Pune.(hereinafter called "the Bid"). 
 
KNOW ALL PEOPLE by these presents that We ______________________________ [name 
of bank having our registered office at ___________________________________ 

(hereinafter called "the Bank") are bound unto The Director Indian Institute of Tropical 
Meteorology, Dr. Homi Bhabha Road, NCL post, Pashan ,Pune, India.* (hereinafter  called 
"the Employer") in the sum of ___________________1 for which payment well and truly to 
be made to the said Employer the Bank binds itself, his successors and assigns by these 
presents. 
 
SEALED with the Common Seal of the said Bank this _______ day of ________ 2008____. 

 
THE CONDITIONS of this obligation are: 
 
 (1) If after Bid opening the Bidder withdraws his bid during the period of Bid 

validity specified in the Form of Bid; 
or 
 (2) If the Bidder having been notified of the acceptance of his bid by the 

Employer during the period of Bid validity: 
 
  (a) fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to Bidders, if required; or 
 
  (b) fails or refuses to furnish the Performance Security, in accordance 

with the Instruction to Bidders; or 

 
  (c) does not accept the correction of the Bid Price pursuant to Clause 27 

of Instruction to Bidders; 
 
we undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his 
demand the Employer will note that the amount claimed by him is due to him owing to the 

occurrence of one or any of the three conditions, specifying the occurred condition or 
conditions. 
This Guarantee will remain in force up to and including the date ____________________2 
days after the deadline for submission of Bids as such deadline is stated in the Instructions to 
Bidders or as it may be extended by the Employer, notice of which extension(s) to the Bank 
is hereby waived. Any demand in respect of this guarantee should reach the Bank not later 
than the above date. 

 
DATE _______________          SIGNATURE OF THE BANK ______________________ 
       
WITNESS ____________           SEAL _______________________________________ 
 
_________________________________________________________________ 
[signature, name, and address] 

 
1 The Bidder should insert the amount of the guarantee in words and figures denominated 
in Indian Rupees.  This figure should be the same as shown in Clause 16.1 of the Instructions 
to Bidders.245 days after the end of the validity period of the Bid.    
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Annexure B 

 
PERFORMANCE BANK GUARANTEE 

 
 
To:  
           The Director Indian Institute of Tropical Meteorology, Dr. Homi Bhabha Road, NCL 

post, Pashan ,Pune, India. 
 

 WHEREAS _________________________ [name and address of Contractor] 
(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____ 
dated ________________ to execute Interior Work for Multi Training Facility Building for 
Indian Institute of Tropical Meteorology, Dr. Homi Bhabha Road, NCL post, Pashan ,Pune 
(hereinafter called "the Contract"); 
 
 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein 
as security for compliance with his obligations in accordance with the Contract; 
 
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 
on behalf of the Contractor, up to a total of ____________________ [amount of guarantee] 
1___________________________ [in words], such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, and we undertake to pay 
you, upon your first written demand and without cavil or argument, any sum or sums within 
the limits of ____________________ [amount of guarantee]1 as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified 
therein. 
 

 We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 
 
 We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed thereunder or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 
 
 This guarantee shall be valid until ……… (i.e.) 28 days from the date of expiry of the 
Defects Liability Period. 
 
 
 Signature and seal of the guarantor _____________________________ 

 Name of Bank ____________________________________________ 
 Address ____________________________________________ 
 Date ____________________________________________ 
 
 
 
 

 
__________________ 
 

 An amount shall be inserted by the Guarantor, representing the percentage of the 
Contract Price specified in the Contract and denominated in Indian Rupees. 
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Annexure C 

 
PERFORMANCE BANK GUARANTEE (for unbalanced items) 

 
 
To:  
           THE DIRECTOR, Indian Institute of Tropical Meteorology, Dr. Homi Bhabha Road, NCL 

post, Pashan ,Pune, India. 
 
 WHEREAS _________________________ [name and address of Contractor] 
(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____ 
dated ________________ to execute Interior Work For Multi Training Facility Building  For 
Indian Institute of Tropical Meteorology, Dr. Homi Bhabha Road, NCL post, Pashan ,Pune, 
(hereinafter called "the Contract"); 

 
 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein 
as security for compliance with his obligations in accordance with the Contract; 
 
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 
on behalf of the Contractor, up to a total of ____________________ [amount of guarantee] 
1___________________________ [in words], such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, and we undertake to pay 
you, upon your first written demand and without cavil or argument, any sum or sums within 
the limits of ____________________ [amount of guarantee]1 as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified 

therein. 
 
 We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 
 
 We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed thereunder or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
 
 This guarantee shall be valid until …….. (i.e.) 28 days from the date of issue of the 
certificate of completion of works. 
 

 
 Signature and seal of the guarantor _____________________________ 
 Name of Bank ____________________________________________ 
 Address ____________________________________________ 
 Date ____________________________________________ 
 
 

 
__________________ 
 

 1 An amount shall be inserted by the Guarantor, representing additional security for 
unbalanced Bids, if any and denominated in Indian Rupees. 
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Annexure D 
 

BANK GUARANTEE FOR ADVANCE PAYMENT 
 
 
To:  
           The Director ,Indian Institute of Tropical Meteorology, Dr. Homi Bhabha Road, NCL 

post, Pashan ,Pune,India. 
 

 Interior Work For Multi Training Facility Building for Indian Institute of Tropical 
Meteorology, Dr. Homi Bhabha Road, NCL post, Pashan ,Pune,India 
  
Gentlemen: 
 
            In accordance with the provisions of the Conditions of Contract, sub clause 51.1 
("Advance Payment") of the above-mentioned Contract, 

________________________________ [name and address of Contractor] (hereinafter called 
"the Contractor") shall deposit with The Director, Indian Institute of Tropical Meteorology, Dr. 
Homi Bhabha Road, NCL post, Pashan ,Pune,India 

, Maharashtra, India.  a bank guarantee to guarantee his proper and faithful performance 
under the said Clause of the Contract in an amount of _____________ [amount of 
guarantee] 1_________________________________ [in words]. 
 

 We, the ____________________ [bank or financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 
as Surety merely, the payment to The Director Indian Institute of Tropical Meteorology, Dr. 
Homi Bhabha Road, NCL post, Pashan ,Pune,Maharashtra, India. on his first demand without 
whatsoever right of objection on our part and without his first claim to the Contractor, in the 
amount not exceeding ____________________ [amount of guarantee]1 
__________________________________ [in words]. 

 
 We further agree that no change or addition to or other modification of the terms of 
the Contract or of Works to be performed thereunder or of any of the Contract documents 
which may be made between The Director Indian Institute of Tropical Meteorology, Dr. Homi 
Bhabha Road, NCL post, Pashan ,Pune,Maharashtra, India. and the Contractor, shall in any 
way release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 

 
 This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until The Director Indian Institute of Tropical Meteorology, Dr. 
Homi Bhabha Road, NCL post, Pashan ,Pune,Maharashtra, India. receives full repayment of 
the same amount from the Contractor. 
 
    

  Yours truly, 
 

 Signature and seal:  ______________________ 
 
 Name of Bank/Financial Institution:  _________________ 
 

  Address:  _______________________________________ 

  Date:  ____________________ 
 
__________________________ 
 
1 An amount shall be inserted by the bank representing the amount of the Advance 

Payment, and denominated in Indian Rupees. 
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TECHNICAL SPECIFICATIONS 

 
A. INTERIOR & CIVIL WORKS 
The scope of work covers execution and completion of the work consisting of Interior 
furnishing and Minor Civil works for INTERIOR WORK OF MULTI TRANING FACILITY 
BUILDING AT INDIAN INSTITUTE OF TROPICAL METROLOGY, DR.HOMI BHABA 

ROAD, PASHAN, PUNE - 411008 in accordance with the drawings and specifications given 
along with the tender document: 
 
1. GENERAL 
 
This Specification is for work to be done, item to be supplied and materials to be used in the 
works as shown and defined on the drawings and described herein, all under supervision and 

to the satisfaction of the IITM/Architects. 
 
The workmanship is to be the best available and of a high standard, use must be made of a 
special trades men in all aspect of the work and allowance must be made in the rates for so 
doing. 
 
The  materials  and items to be provided by  the  Contractor shall be approved by the 

IITM/Architects in accordance with any samples which will be submitted for approval by  
Contractor  and  generally in accordance with  the  Specifications. Also  if products are 
specified in the Specification  and/or bill  of brand, trade name or catalogue reference,  the  
Contractor  will  be  required to obtain the  approval  of  the Architects before using the 
materials. The Contractor shall produce all in voices, Vouchers or receipts for any material if 
called upon to do so by the IITM/Architects. 
 

Samples of all materials are to be submitted to the Architects for approval before the 
Contractor orders or deliver the materials at site. Samples together with their packing are to 
be provided free of charge by the Contractor and should any materials be rejected, they will 
be removed from the site at the Contractor's expense. All samples will be retained by the 
IITM/Architects for comparison with materials which will be delivered at the site. Also,  the  
Contractor  will  be required to submit  specimen  finishes  of colours,  fabrics etc. for the 
approval of  the  Architects before proceeding with the work. 

 
The  contractor shall be responsible for providing and  maintaining  and boxing or other 
temporary  coverage‘s  required for  the  protection  of dresses or finished  work  if  left 
unprotected. He is also to clean out all shelving, out ends and other waste from all pairs of 
the works before coverings or in-fillings are constructed. 
 
Templates, boxes and moulds shall be accurately set out and rigidly constructed so as to 

remain accurate during the time they are in use. 
 
All unexposed surface of timber e.g. false ceiling, backing fillets, backs of door frames, 
cupboard framing, grounds, etc. are to be treated with two coats of approved timber 
preservative before fixing or converging. 
 
Only first class workmanship will be accepted.  Contractor shall maintain uniform quality and 

consistency in workmanship throughout. 
 
If directed, materials shall be tested in any approved Testing Laboratory and the Test 
Certificate in original shall be submitted to the Architects and the entire charges of testing 
including charges for repeated tests if ordered shall be borne by the Contractor. 
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It shall be obligatory for the Contractor to furnish Certificate, if demanded by the IITM / 

Architects, from manufacturer or the material supplier that the work has been carried out by 
using their material and as per their recommendation. 
 
All materials supplied by the IITM, if any/ other specialised firms shall be properly stored and 
the Contractor shall be responsible for its safe custody until they are required on the works 
and till the completion of work. 
 

Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities or 
Special Specifications the quality of materials, workmanship, dimensions, etc., shall be as 
specified here-in-under. 
 
All Equipment and facilities for carrying out field tests on materials shall be provided without 
any extra cost 
 

2. PLYWOOD 
 
Marine plywood shall generally conform to I.S.710-1980 or latest, bonded with phenol 
formaldehyde, treated with wood preservative. 
 
3. TEAK WOOD 
 

Timber shall be well seasoned and of the best quality, Indian Teak of specified (viz). Bandeli, 
Ballarshah,  Malabar, etc. 
 
Timber shall be considered as well seasoned, if its moisture content does not exceed the 
following limits. 
 
(i)   Timber for frames            ...    14% 

 
(ii)  Timber for planking, Shutters, etc.               ...    12% 
 
The moisture content of timber shall be determined according to method described in 
Paragraph 4 of IS: 287 for 'Maximum Permissible Moisture content of Timber used for 
different purposes in different climatic zones'. 
 

First Class Indian Teakwood means locally available best quality and well seasoned.  It shall 
have uniform colour, reasonably straight grains and shall be free from large loose dead knots, 
or defects of any kind.  No individual hard and sound knot shall be more than 2.5 cm. in 
diameter and aggregate area of all knots shall not exceed 1% of the area of the piece.  There 
shall not be less than growth rings per 2.5 cm. width. 
 
All the wood shall be properly seasoned, natural growth and shall be free from worm holes, 

loose or dead knots cracks, shakes, twists, bends, sapwood or other defects, saw die square 
and shall not suffer warping, ting or other defects. All internal frame work shall be treated 
with approved wood preservative. All wood brought to site should be clean shall not have any 
preservative. All rejected decayed, bad quality wood shall be immediately removed from site. 
All wood brought to site must be stacked-stored properly as per instructions. 
 
 

4. ALUMINIUM BOX FRAMES 
 
The Aluminium Box frames for the Solid partitions shall be made out of Aluminium sections of 
50 x 25mm size with 1.5mm thickness.  The Aluminium sections shall conform to IS: 9833. 
 
5. GLAZING: 
 

Glass used for glazing shall be float glass of best approved quality  free  from  flaw,  specks,  
bubbles  and shall be of thickness specified in  the  Schedule  of  Quantities.  
 
All glass to be of approved manufacturer complying with I.S. 3548-1966 as per approved 
quality and sample to be of the selective qualities specified and free from bubbles, smoke, air 
holes and other defects. 



                                                 94 

 

Polished plate glass shall be "glazing glass" (G.G.) conforming to IS 3438-1965 or as per 
approved sample and quality. 
 
The compound for glazing to metal is to be a special non-hardening compound manufactured 
for the purpose and of a brand and quality approved by the IITM/Architects. 
 
While cutting glass, proper allowance be made for expansion. Each square of glazing to be in 

one whole sheet. On completion of work clean all glass inside and out, replace all cracked 
scratched and broken panes and leave in good condition. 
 
 
6. WOOD WORK: 
 
Timber used shall confirm to specifications described under materials, shall be in accordance 

with the   drawing in every detail and all joiner's work shall be accurately set out, framed and 
finished in a proper workman like manner. Frames of partitions and opening, etc., shall be of 
accurately planned smooth and rebates, rounding and mouldings shall be made as shown on 
the drawings. Patching or Plugging of any kind shall not be allowed. Joints shall be simple, 
neat and strong. Framed joints shall be coated with suitable adhesive like glue or synthetic 
resin before the frames put together. All mortise and tenon joints shall fit in fully and 
accurately without wedging or filling.  The joints shall be pinned with hardwood or rust 

resisting star shaped metal pints of 8 mm dia., after the frames are put together and pressed 
in position by means of a press. The frames shall be protected during the progress of work by 
providing suitable boxing. All portions of timber abutting against or embedded in masonry or 
concrete shall be treated against termites by giving a coat of any approved wood 
preservative. All T.W.work should be painted with a coat of approved wood primer. 
 
Frames and Shutters shall not be painted or erected before being approved by the IITM / 

Architects. 
 
7. Joinery: 
 
Joinery is to be prepared immediately after the placing of the Contract framed up, bonded 
and waged up.  Any portions that are warped or found with other defects are to be replaced 
before wedging up. The whole of the work is to  be framed  and finished in a workmen-like 

manner in  accordance with  the detailed drawings wrought and  whenever  required, fitted 
with all necessary metal ties. Straps, belts, screws, glue etc. Running beaded joints are to be 
cross-tongued with teak tongues wherever 1(1/2) thk. Double cross tongued. Joiners work 
generally to be finished with fine sand/glass paper. 
 
Joints: 
 

All joints shall be standard mortise and tenon, dowel, dovetail, and cross halved. Nailed or 
glued but joints will not be permitted, screws, nails etc. will be standard iron or wire of 
oxidized Nettle fold tenons should fit the mortises exactly. 
 
Nailed or glued butt joints will not be permitted, exceptional cases with approval of 
Architects/IITM. 
 

Where screws shown on a finished surface, those will be sunk and the whole plugged with a 
wood plug of the same wood and grain of the finished surfaces will be neatly punched and the 
hole filled with wood filler to match the colour. 
 
Should joints in joiner's work open, or other defects  arise within  the period stated for defect 
liability in  the  contract and the clause thereof be deemed by the Architects to be  due to 
such defective joinery shall be taken  down,  and refilled,  redecorated and/or replaced if 

necessary and  any work  disturbed shall be made good at the  Contractor's  expense. 
 
Nails, spikes and bolts shall be of lengths and weights approved by the IITM/Architects. Nails 
shall comply with IS 1959-1960.  Brass headed nails are to comply with B.S.1210. Wire 
staples shall comply with B.S.1494 or equivalent. 
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The contact surface of dowels, tennons, wedges etc., shall be glued with an approved 

adhesive. 
 
Where glued, joinery and carpentry work is likely to come into contact with moisture; the 
glue shall be waterproof grade. 
 
8. GYPSUM BOARD PARTITION: 
 

Metal Stud Partition which includes two layers of tapered edge 15.0mm thick Fire line board 
screw fixed with drywall screw of 25mm for first layer and 45mm for second layer at 300mm 
centers to either side of 70mm studs (0.55mm thick having one flange of 34mm and another 
flange of 36mm made of G.I.Steel) placed at 610mm centre to centre in 70mm floor and 
ceiling channel (0.55mm thick having equal flanges of 32mm made of G.I. Steel) with joints 
staggered on each layer to avoid leakage through joints.  Finally square and tapered edges of 
the boards are to be jointed and finished so as to have a flush look which includes filling and 

finishing with jointing compound, Joint paper tape and two coats of Drywall Top coat suitable 
for Gypboard (as per recommended practices of India Gypsum). 
 
Note: 
 

 Angle bead to be used at external angles to get straight line finish & protection from 
normal impacts.  It should be charged extra. 

 
 Edge bead to be used to protect the exposed Gypsum core of gypboard specially at cut 

edges of the openings for doors / windows / glazing or any other unprotected core.  It 
should be charged extra. 

 
 Control joints to be used in excess of 10 Mtr. Long partitions / walls for which no extra 

will be payable   

 
9. FLUSH DOORS: 
 
All flush doors shall be sold core unless otherwise specified.  It shall conform to the relevant 
specifications of I.S.2202 and shall be obtained from approved manufacturers.  The finished 
thickness of the shutter shall be as mentioned in the item.  Face veneers shall be of the 
pattern and colour approved by the IITM / Architects and an approved sample shall be 

deposited with the IITM / Architects for reference. 
 
The solid core shall be of Wood Laminate prepared from battens of well seasoned and treated 
good quality wood having straight grains.  The battens shall be of uniform size of about 2.5 
cm width.  These shall be properly glued and machine pressed together with grains of each 
piece reversed from that of adjoining one.  The longitudinal joints of the battens shall be 
staggered and no piece shall be less than 50 cm in length.  Alternatively, the core shall be of 

solid teak particle board.  Edges of the core shall be lipped with first class teakwood battens 
of 4 cm. (1 ½‖) minimum depth, glued and machine pressed along the core. 
 
The core surface shall then have two or three veneers firmly glued on each face.  The first 
veneer (called cross Bond) shall be laid with its grains at right angles to those of the core and 
the second the third veneer with their grains parallel to these of the core.  The under veneers 
shall be of good quality, durable and well seasoned wood.  The face veneer shall be of 

minimum one mm thickness and of well matched and seasoned first class teak, laid along 
with grains of the core battens.  The combined thickness of all the veneers on each face shall 
not be less than 4 mm.  Thermo setting synthetic resin conforming to IS 303 for moisture 
proof plywood grade M.P.F.I. shall be used in manufacture.  In addition all doors shall have 
external lipping all round 8 mm thick. 
 
10 HOLLOW METAL FIRE DOOR WITH HONEYCOMB CORE:                        

 
(FIRE RATED STEEL DOOR)  

 
I. GENERAL: 
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Fire door shall be 2 hour fire rated and door quality shall be approved by TAC/CBRI and 

tested conformed to IS: 3614 Code or its Equivalent British Standard.  The door should meet 
the requirements of Tariff Advisory Committee (TAC). 
 
Size of the door shall be as per size mentioned in BOQ / Drawings. 
 
a) A man operation door of size above 2049 mm height shall be provided with a 

removable panel / fixed panel on top with glazing or without glazing as 

required. 
 
b) The construction of above panel shall be designed similar to that of a shutter in 

case of flush panel to match the exteriors.  In the case of glazing a 6 mm thick 
toughened glass with clipping arrangement on top shall be provided which 
shall be mounted on a transom of approved design. 

 

 
 
II Frame 
 
a) Material - Frame to be manufactured from 1.60 mm (16 gauge) galvanised steel 

sheets complying with latest IS 277 Code or its Equivalent British Standard coating 
class zinc coating mill phosphatized. 

 
b) Profile - Door frame profile to be double rebated of dimensions 143 mm x 57 mm 

(+/- 0.3) with bending radius of 1.4 mm. 
 
 
c) Fabrication - Frame to be fabricated from 1.60 mm thick galvanised steel sheet to 

the specified profile and dimensions.  Frames fabricated at factory shall be in knock 

down form with butt joints for bolted assembly at site. 
 
d) Door frame preparations - Frames to be provided with a 3 mm thick back plates on 

all jambs with provision for anchor bolt fixing to wall openings.  All frames to have 
reinforcement pads for fixing of door closer, at appropriate location as per 
manufacturer‘s details. 

 

e) Frames to have factory finish-pre-punched cut outs to receive specific hardware and 
iron mongery. 

 
f) Frames to be provided with hinge plates 3 mm thick pre-drilled to receive hinges for 

screw mounted fixing.  All cut outs including hinge plates, strike plates to have mortar 
guard covers from inside to prevent cement, dust ingress into cut outs at the time of 
grouting. 

 
g) Frames to have rubber shutter silencer on strike jambs for single shutter frames and 

on the head jambs for double shutter frames. 
 
h) Finish 
 
 Door frames to be suitably cleaned with solvents and etch primered for receiving 

primer and top coats. 
 
             Door  frames  to  be  primered  in  zinc  phosphate  stoving   primer  (35 microns 
DFT). 
 
 Door frames to be finished in thermo setting paint (35 microns DFT) of approved 

colour and make as specified by Client / Architect. 

 
III. Fire door shutter 
 
a) Material  - Fire door shutter to be manufactured from 1.25 mm (18 gauge) galvanized 

sheets conforming to latest IS : 277 Code or its Equivalent British Standard coating 
class zinc coating, mill phosphatized. 
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b) Fabrication - Shutters to be press formed to 46 mm thick double skin hollow door 
with lock seam joints at stile edges.  Shutters to have no visible screws or fasteners 
on either face.  Internal reinforcement to be provided at top, bottom and stile edges 
for desired fire rating. 

 
c) Door shutter cores - Shutters to be provided with honeycomb paper core to be 

bounded to the inner faces of the shutter. 

 
d) Door shutter preparations - Shutters to be factory prepared with pre-punched cut 

outs and reinforcements to receive iron mongery as per final finish hardware schedule.  
The shutter should have an interlocking arrangement at this stile edges for flat surface 
on either side. 

 
 Shutters to have pre-drilled hinge plates with hinge guard covers.  Shutters with locks 

to have concealed lock box with lock fixing brackets with pre-tapped holes. 
 
e) For shutter with door closer reinforcement pads to be provided at appropriate location 

as per manufacturer‘s design. 
 
 All iron mongery preparation to have adequate reinforcement for flushes fixing at site. 
 

f) Vision panel for Fire rated door 
 
 Vision panel to be provided with Boroslicate clear float glass of the thickness 6 mm for 

up to two hours fire rating.  Glass to be fixed with clip on frames for square and 
rectangular vision panels and with spin turned rings for circular vision panels.  Unless 
otherwise specified, standard sizes are 130 mm x 270 mm, 200 mm x 300 mm and 
360 mm diameter.  

 
g) Finish 
 
             Shutters to be suitably cleaned with solvents and etch primered for receiving primer 

and top coats.   
 
 Shutters to be primered in zinc phosphate stoving primer (35 microns DFT). 

 
 Shutters to be finished in thermo setting paint (35 microns DFT) of approved colour 

and make as specified by Client / Architect. 
 
 
 
11 HARDWARE: 

 
All hardware fittings and fixtures shall be made with structural properties to 
sustain safety and withstand strains and stresses to which they are normally 
subjected to such as opening and closing, wind pressure etc.  The fittings shall 
generally conform to relevant specifications. 

 
They shall be made true, clear, and straight with sharply defined profiles and unless 

otherwise shown or specified with true smooth surfaces and edges, free from defects.  
Screw holes shall be counter sunk to suit the head of wood screws. 

 
The metal shall be treated with finish as specified in the Schedule of quantities. 

 
The hardware throughout shall be of approved manufacture or supplier well made and 
equal to in every respect to the samples to be deposited with the Architects. The 

Contractor may be required to produce and provide samples from many different 
sources before the IITM/Architects take decision and he should allow his rates for 
doing so. 

 
Fittings    generally    shall   be   brass    polished    & lacquered/stainless steel unless 
otherwise specified and shall be suitable for their intended purpose. In any case, it will 
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have to be     approved by IITM and Architects before the Contractor procures it at site 

of work.  
 

Screws are to much the finish of the article to be fixed, and to be round or flat headed 
or counter sunk as required. 

 
The contractor should cover up and protect the brass and bronze surfaces with thick 
grease or other suitable productive material, renew as necessary and subsequently 

clean off away on completion. 
 

Aluminum and stainless steel shall be of approved manufacture and suitable for its 
particular application. Generally the surface of aluminum shall have an anodized finish 
and both shall comply with the samples approved by the IITM/Architects.  All stainless 
steel sheets shall be 304 SS Japan or equivalent with gauge as specified but not 
thinner than 16 G. 

 
All  steel , brass , bronze , aluminum and stainless  steel articles  shall  be  subjected  
to  a  reasonable  test  for strength  , if so , required by the IITM/Consultants at  the 
Contractor's expense . 

 
All  brazing  and welds are to be executed in  a  clean  and  smooth manner rubbed 
down and left in the flattest and  tidiest way, particularly where exposed. 

 
Chromium plating shall be in accordance with xx I.S.  Standard or as per approved 
specification for normal outdoor conditions and shall be on a base material of copper 
or brass. 

 
 
12. BUTT HINGES: 

 
These shall be of stainless steel (14 gauge) of sizes specified in the schedule of 
quantities / drawing of approved make. 

      
13. DOOR CLOSER: 
 

These shall be of approved quality conforming to IS : 3562 as specified in the 

schedule of quantities. 
 

14. PAINTS: 
 

All  material required for the works like Lime for lime wash, dry distemper, oil bound 
distemper, cement, primer, oil paint, enamel paint, flat oil paint, plastic emulsion 
paint, anti-corrosive primer, red lead, water proof cement paint shall be  of  specified 

and  approved  manufacturer , delivered to the site  in  the manufacturer's containers 
with the seals etc., unbroken  and clearly  marked with the manufacturer's name or  
trade  mark with a description of the contents and colour shall conform to the latest 
Indian Standards for various paints . All materials are to be stored on the site of the 
work. 

 
Spray painting with approved machines will be permitted only if written approval has 

been obtained from the IITM/Architects prior to painting. No spraying will be limited in 
the case of priming coats nor where the soiling of adjacent surfaces is likely to occur. 
The buzzle and pressure to be so operated as to give an even coating throughout to 
the satisfaction of the IITM/Architects. The paint  used  for spraying  is  to  comply 
generally  with  the  specification concerned and is to be specially prepared by the 
manufacturer  for spraying . Thinning of paint made for brushing will not be allowed. 

 

Wood preservative shall be Bison or other equal and approved impregnating wood 
preservative and all concealed wood work shall be treated with wood preservative. 

 
All brushes, tools, pots, kettles etc. used in carrying out the work shall be clean and 
free from foreign matter and are to be thoroughly cleaned out before being used with 
a different type of class of materials. 

 



                                                 99 

All iron or steel surfaces shall be thoroughly scraped and rubbed with wire brushes 

and shall be entirely free from rust, mill scale etc. before applying the priming coat. 
 

Surfaces  of  new wood work which to be painted  are  to  be  rubbed down , cleaned , 
down to the approval of the Architects . 

 
Surfaces  of  previously painted woodwork which  are  to  be cleaned  down  with soap 
and water , detergent  solution  or approved solvent to remove dirt , grease etc. While 

wet the surfaces shall be flatted down with a suitable abrasive and then rinsed down 
and allowed to dry. Minor areas of defective paint shall be removed by scraping back 
to a firm edge and the exposed surface touched in with primer as described and 
stopped with putty. Where wood work has been previously painted or polished and is 
to be newly polished, scrapping, burning off or rubbing down. 

 
Surfaces of previously painted metal which shall be  painted are  to be cleaned down 

and flattened down as  described  in surfaces  of any rust and loose scale shall be 
removed  completely  by chipping , scrapping and wire brushing  back  to the bare 
metal and touched in with primer as described . 
 
 

 
 

15. PAINTING OIL/ENAMEL / PLASTIC EMULSION ETC: 
 

Ready mixed oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, 
Aluminium paint, etc., shall be brought in original containers and in sealed tins. If for 
any reason thinner is necessary the brand and quantity of thinner recommended by 
the manufacturer or as instructed by the IITM / Architects shall be used. 

 

The surface shall be prepared as recommended by the manufacturers and as 
instructed by the IITM / Architects and cost of approved primer shall be applied. After 
24 hours drying, approved of specified quality paint shall be applied evenly and 
smoothly. If required filler putty coating may be given to give smooth finish. Each coat 
shall be allowed to dry out thoroughly and then lightly rubbed down with sand paper 
and cleaned of dust before, the next coat is applied. Number of coats shall be as 
specified in the item and if however the finish of the surface is not uniform additional 

coats as required shall be applied to get good and uniform finish at no extra cost. After 
completion no hair marks from the brush or clogging of paint puddles in the corners of 
panel angles of mouldings shall be left on the work. The glass panes floor etc. shall be 
cleaned of stains. 

 
When the final coat is applied, if directed, the surface shall be rolled with a roller or if 
directed it shall be stippled with a stippling brush. 

 
 
16. MELAMINE FINISHES: 
 
a) GLOSSY: 
 

As specified in the Approved make of materials Natural Wood finish clear glossy is a 

premium quality melaminised coating specially formulated as a protective and 
decorative finishing clear coating for wood. 

 
TECHNICAL DATA 

 
Method of application   :  Brushing at 25-30 seconds by Ford Cup B4 at 30 
                                         degree C. Spraying at 20-25 seconds by ford   

                                         Cup at 30 degree C. 
 

Thinner recommended   :  Brushing - Thinner 106 
                             Spraying - Thinner 124 

 
Thinner intake           :  20-25% by volume 
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Mixing ratio             :  Base to hardener in 10:1 by volume 

 
 

Drying Time              :  8 hours Surface dry - less than 30 minutes 
                                  Hard dry - 16 - 20 hours Recoating period   
                                                   – Overnight 
 

Finish                  :  25 microns film thickness smooth and glossy 

 
Flash point              :  Above 14 degree C (57 degree F) 

 
Sand the surface along the grains with Emery Paper No. 180 or with a suitable 
grade sand paper. Brush the surface free of loose dust. Fill the wood using 
Wood Filler of approved make. Remove excess filler immediately after 
applications. Allow 2-3 hours of drying, before sanding with Emery Paper No. 

240 or 280. If desired, apply wood Stains by ragging after filling step or mix it 
in Natural Wood Finish of approved make up to 20% by volume and apply by 
spraying after Sealer Coat. In application by ragging allow a drying time of 
5-10 minutes in between coats and 30-60 minutes before over coating with 
finish coats. Apply a coat of Natural Wood Finish Clear Sealer. After overnight 
drying, smooth sand with Emery Paper No. 320 and wipe the surface free of 
loose dust. Apply Natural Wood Finish Clear Glossy of approved make as 

follows. Ensure that the surface to be coated is free from loose matter. 
Natural Wood Finish Clear Glossy of approved make is a two component 
system consisting of base and hardener. These should be mixed in the 
recommended ratio. The two components should be mixed in a glass, plastic 
or enamelled container. Allow the mixture to stand for 30 minutes and then 
apply by brushing or spraying using the recommended thinner for consistency 
adjustment. The mixture of base and hardener should be used within 8 hours. 

To enhance gloss and decorative value Natural Wood Finish Clear Glossy of 
approved make can be buffed using suitable buffing mops but only after 48 
hours of application. 

 
 
b) MATT: 
 

Natural Wood finish clear matt of approved make is a premium quality melaminised 
coating specially formulated as a protective and decorative finishing clear coating for 
wood. 

 
TECHNICAL DATA 

 
Method of application   : Brushing at 25-30 seconds by Ford Cup B4 at 30   

                                             degree C. Spraying at 20-25 seconds by ford Cup    
                                        at 30 degree C. 

 
Thinner recommended    :  Brushing - Thinner 106  Spraying - Thinner 124 

 
Thinner intake          :  20-25% by volume 

 

Mixing ratio            :  Base to hardener in 10:1 by volume 
 

Drying Time             :  8 hours  Surface dry - less than 30 minutes 
                       Hard dry - 16 - 20 hours Recoating period – Overnight 

Finish                :  25 microns film thickness smooth and matt   
 

Flash point                       :  Above 14 degree C (57 degree F) 

  
 

Sand the surface along the grains with Emery Paper No. 180 or with a suitable grade 
sand paper. Brush the surface free of loose dust. Fill the wood using Wood Filler of 
approved make. Remove excess filler immediately after applications. Allow 2-3 hours 
of drying, before sanding with Emery Paper No. 240 or 280. If desired, apply Wood 
Stains of approved make by ragging after filling step or mix it in Natural Wood Finish 
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of approved make upto 20% by volume and apply by spraying after Sealer Coat. In 

application by ragging allow a drying time of 5-10 minutes in between coats and 
30-60 minutes before over coating with finish coats. Apply a coat of Natural Wood 
Finish Clear Sealer of approved make. After overnight drying, smooth sand with Emery 
Paper No. 320 and wipe the surface free of loose dust. Apply Natural Wood Finish 
Clear matt of approved make as follows. Ensure that the surface to be coated is free 
from loose matter. Natural Wood Finish Clear Matt is approved make is a two 
component system consisting of base and hardener. These should be mixed in the 

recommended ratio. The two components should be mixed in a glass, plastic or 
enamelled container. Allow the mixture to stand for 30 minutes and then apply by 
brushing or spraying using the recommended thinner for consistency adjustment. The 
mixture of base and hardener should be used within 8 hours.  

 
 
c) VARNISHING: 

 
Surface shall be cleaned.  All unevenness shall be rubbed down smooth with sand 
paper and well dusted. Knots is visible shall be covered with a preparation of redlead 
and Glue. Resinious or loose knots and gaps filled with seasoned timber pieces made 
level with rest of the surface. Holes and indentations on surface shall be filled with 
putty made of whiting and linseed oil. Surface shall be given a coat of filler made of 
2.25 kg of whiting of 1.5 litre of methylated spirit. When it dries surface shall again be 

rubbed down perfectly smooth and sand paper and wiped clean. 
 

After preparation or surface, two coats of clean boiled linseed oil shall be applied at 
sufficient interval of time.  After the linseed oil has dried two coats of varnish obtained 
from approved manufacturer shall be applied at sufficient interval of time.  If the 
surface fails to produce the required gloss an additional coat shall be applied without 
any extra cost. 

 
 
17. LIGHT WEIGHT CALCIUM SILICATE GRID CEILINGS: 
 

The true horizontal level imported false ceiling grid using hot dipped galvanized steel 
section exposed surface chemically cleaned capping pre-finished in baked polyester 
paint main tee size of 24 x 38 x 033mm at every 1200mm c/c maximum and rotary 

stitched cross `T‘ of size 24 x 30 x 0.284mm at every size of 600mm c/c max and 22 
x 22 x 0457mm Wall angle all round the wall to form a grid of size 600mm x 600mm 
and suspending the grid using suitable support system at every 1200mm intervals at 
the main T and laying Light Weight Calcium Silicate Ceilings as per the manufactures 
specification. The calcium silicate boards shall confirm to BS 476 Part 4 1970 

 
TECHNICAL DATA 

a. Humidity Resistance  : 100% RH 
b. Noise Reduction coefficient : 0.10 to 0.50 
c. Fire Resistance   : Class O / Class 1 
d. Light Reflectance  : >85% 
e. Lightweight   : 5 Kg/Sq.mt. 
f. Size    : 600 x 600mm 

 

 
18. PLAIN ACOUSTIC PANEL CEILING CLIP IN SYSTEM 
 

Acoustic Panel tile size: 600 x 600mm 
 

Grid size: 600 x 600mm 
 

Surface of the tile: Plain / perforated steel tiles (perforation 2.5 mm dia at 5.5 mm cc 
staggered) 

 
The tile shall be made out of 0.6 mm thick polyester coil coated stove enamelled 
galvanized steel in approved colour with bevelled edges or 90 degree turned edges. 
coil coating to be 20 microns on exposed side and 5 microns primer on the back side. 
two sides of each tile to be raised and piped and stopped to ensure positive 
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engagement with spring clip in profile. Tiles shall be suspended by means of 0.5 mm 

galvanized steel clip in carrier profile top width of 24 mm bottom width of 10 mm and 
height of 29 mm. These carriers are fixed at 600 mm centre to centre spacing on the 
intermediate runner of top width of 19mm, bottom width of 27mm and a height of 
40mm. 

 
The intermediate runners shall be provided at every 1200mm centre to centre. 
Suspension profiles suspended from roof grid structure by GI suspension angle 

@1200mm c/c, ceiling brackets expansion fasteners etc; of suitable size as per 
requirements and hold wall angle of size not less than 19x19x0.5 mm thickness 
perimeter angle shall  be polyester coil coated as per manufacturers' s specification.  
on clamp wall angle of size not less than 19x19x0.5 mm thickness perimeter angle 
shall be polyester coil coated as per manufacturers‘ specification. 

 
 

19. ACOUSTIC MINERAL FIBRE GRID FALSE CEILING: 
 

The true horizontal level false ceiling grid of Prelude Supraframe XL system Approved 
manufactured using hot dipped galvanized steel section, exposed surface chemically 
cleaned capping pre-finished in baked polyester paint wall angle of size 3000 x 19 x 
19mm used in the periphery of the ceiling fixed to the wall partition R.C column band 
walls with the help of screws at 600 mm c/c.  Main runner of size 3000 x 15 x 32mm 

suspended at a 1200 mm c/c by using 2mm dia. G.I wire hanger securely fixed to the 
structural soffit of RC slab by using 6mm nylon rawl plug at every 1200 mm (max) 
and 1200 mm long cross tee of size 15 x 32mm to be interlocked between in Main 
runner at 600 mm c/c (max) to form a grid of 1200 x 600 mm.  600 mm long cross 
tee of size 15 x 32mm fixed in between 1200 mm long cross tee for forming a grid of 
600 x 600mm.  Finally laying Approved manufactured 15mm thick MICROLOOK EDGE 
MINERAL FIBRE ACOUSTIC CEILING TILES approved manufactured having fire rating 

of 60 minutes as per BS 476/23 of 1987, Noise Reduction Co-efficient (NRC) of 0.50 to 
0.55, sound attention of 34 dB, Thermal Conductivity K-0.052-0.057 W/mK, weight of 

3.5kg/m2 and Humidity Resistance of RH-95. 
 
20. METAL FLASE CEILING 
 

False ceiling with lay in tile  system with G.I. Coil coated tiles - Boxer type VT -15 mm 

box type panels with Non - Metallic finish as Approved manufactured as per the 
details given below : 

 
Frame Work: Suspension System consists of parametrical channel of 24mm x 24mm, 
which is fixed on to the wall and main tees of 24 x 38mm height and cross tees of 
24mm x 38mm high forms a pattern of 600 x 600mm grid and further this grid work 
is supported by G.I Rod of 4mm and height adjustable steel clips or 'J' Bolt system. 

 
Tiles : G.I  Coil coated false ceiling perforated / Plain tile of size 600mm x 600mm 35H 
- non combustible fire proof - class "MO", humidity proof, Aseptic, fabricated from 
imported enamelled finish aluminium of Grade 3003(Al.Mn) and having a thickness of 
0.50mm, painted by coil coating process with one coat of primer, two coats of 
polyester paint and one coat of primer at the back of the aluminium boxer type panel 
and this panel shall facilitate for fabricating in different solutions/ models, such as the 

panels drop down by 35mm, the panels goes up by 35mm etc complete, as directed. 
Rate shall include for providing the tile covered with non woven "SOUNDTEX" fabric 
inside of the panels as enhancing the acoustic properties etc complete as directed. 

 
All framework & accessories, spring steel clips, hanger, tee Runner, Ultra Look Tee. 
Runner and edge trim, anchor fasteners to fix suspension rod etc.complete as 
directed. Rate shall include to make suitable provisions for providing openings for light 

fittings, diffusers and cut-outs in any shape & profile , all materials, scaffolding, tools 
and plants, work at all levels etc.complete and as directed. 

 
 
21. CARPET 

Approved make 100% Optimum SD / Wear On Nylon Tufted, Textured Loop Pile carpet 
tiles of 20 oz/ sq.yd of size 609x609mm permanent static control solution dyed, pile 
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height to a maximum of  0.101 inches with synthetic non-woven Glasbac backing of 

Vinyl cushion with glass reinforcement / PVC free underscore cushion    including 
colourfastness > or = 4 after 100 hours, moth proof, stain resistant etc. complete, 
over existing flooring as per Manufacturer's specification. The rate shall be inclusive of 
the PVC free under score cushion backing for entire area to be covered by carpet. 
(Note:  Volatile organic compound free adhesive of approved make shall be used for 
laying the carpet.)  

 

22. ANTI - STATIC VINYL FLOORING 

PVC based vinyl Tiles and Rolls / Tiles set with adhesive on to a concrete or masonry 
base shall conform to latest IS:3462 or its Equivalent British Standard.   

Materials   

a) Tiles  
 

The tiles should be calendared laminated solid resilient unbreakable and homogeneous 
flexible quartz    reinforced   PVC Vinyl tiles composed of 100% vinyl from face to back 
with alkaline resisting colour pigments and other plastic compounds in different 
shades and designs and in different sizes and thickness and shall conform to IS : 3462 
or its Equivalent British Standard. Unless otherwise mentioned the tiles shall be 

squares of approved dimensions.   Tiles shall have properties of a high wear resistance 
and resilience, designed to withstand high traffic and abrasion.  The face of these tiles 
shall be free from porosity, blisters, cracks, embedded foreign matter, or other 
physical defects, which affect the appearance or impair the service ability of the tiles.   
All edges shall be cut true and square. The colour shall be non-fading and uniform in 
appearance, insoluble in water and resistant to alkalies cleaning agents and usual floor 
polishes. 

 
Cove base shall be extruded PVC (100% putty) with moulded top set cove colour and 
the height of the base shall be as indicated on the drawings, scheduling and / or as 
approved by Client / Architect. 

 
Samples of tile and cove base shall be submitted to the Client / Architect along with 
test certificate for approval. 

 
 
b)  Rolls 

It should be calendared laminated solid resilient unbreakable and homogeneous quartz 
reinforced flexible PVC Vinyl Flooring in different shades and designs and in different 
width and thickness with inherent characteristics of wear resistance, dimensional 

stability, elegance etc and shall conform to IS : 3462 or its Equivalent British 
Standard. 

Each packet of tile or roll shall be legibly and indelibly marked with the manufacturer‘s 
trade mark, thickness, size batch number and date of manufacture. 

   
Tiles shall be delivered securely packed and store in clean, dry, well ventilated places. 

 
c) Adhesive 
 

Synthetic rubber based adhesive to be used for fixing tiles shall be Dunlop S-758 or 
Fevicol SR-998 or equivalent or as recommended by the manufacturer.  The adhesive 
shall have a short drying time and long life.   Each container shall show the self life, 
date of manufacture and over age container shall be immediately removed from the 

site. 
 
d) Sub-floor 
 

The surface of sub-floor to receive this finish shall be firm, hard, smooth even 
textured, without undulations and other deficiencies.    
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The surface shall be thoroughly cleaned.  All loose dust particles shall be removed.  Oil 

grit and grease, if any shall be removed completely by the use of detergent and sub-
floor should be carefully dried prior to laying. 
 

e) Laying 

The tiles shall be stored in the room to be tiled for at least 24 hours to bring them to 

the same temperature as the room.  In air conditioning spaces, the air conditioning 
shall be fully operational before the tiling is laid. 

  
The adhesive shall be applied uniformly at the rate recommended by the Manufacturer 
to the fully dry surface in the desired thickness.  The adhesive shall also be applied to 
the backs and edges of the tiles and surface shall be allowed to ―touch dry‖ before 
fixing.  The tiles shall then be placed neatly on the surface exactly to the approved 

pattern and set firmly with a suitable tool.  After it has adhered, vinyl tiles shall be 
rolled in two directions with a roller weighing 45 Kg. or more.  If the edges tend to curl 
up, weights are to be applied to keep the edges down.   Special care shall be taken to 
avoid the formation of air pockets under the tiles.  The joints shall be very fine.  Any 
adhesive squeezed out through the joints shall be removed and cleaned immediately. 

 
Rolls are to be stacked on the sub-floor following the grain directions of the rolls. 

Joint welding can be provided where ever the PVC Rolls are installed in order to avoid 
dust accumulation leakage of water and prevention from wear and tear in joints.  In 
this, a PVC cord is put into the joint after making grooves with machine and is welded 
with hot thermo welding machine. 

 
Adhesives and other materials used must have resistance against the corrosive 

chemicals.  Any defective surface must be capable of easy replacement.  Joints shall 
be finished smooth and will not be a source of accumulation of dust, pool of liquid etc. 

 
Tile shall be fitted to and around all permanent fixtures.  Borders shall be fitted 
accurately.  Exposed edges or tile at door sills etc. shall be protected with metal 
moulding. 
Cove base shall be firmly cemented to the walls and accurately scribed to trim and 

plinth. 
 
 
f) Finishing  
  

Any adhesive marks on the surface shall be removed by wiping with a soft cloth 
soaked in solvent.   The surface shall be cleaned with soft soap, dried and then 

polished with approved type of acrylic base emulsion polish using a soft cloth.  A time 
interval of at least 60 minutes must be given between the applications of each coat of 
polish.  After the polishing is done duration of eight hours must be provided for the 
adhesive and polish to set before the area is put into regular use. 

   
Protection – The surface shall be protected by covering with a plastic sheet over 
which, Gypsum powder / POP shall be provided.  The same shall be removed before 

handing over the area for use of work.  
 
23. ACCESS FLOOR SYSTEMS 

System: Access floor system to be installed shall provide a maximum finished floor 
height of 600mm from the existing floor level.  The system shall provide for suitable 
pedestal and under-structure designed to withstand various static loads and rolling 
loads subjected to it in an office / server / DCS / panel / rack area.  The entire Access 

floor system shall provide for adequate fire resistance, acoustic barrier and air leakage 
resistance. 

 
Panels: Panels shall be made from steel.  The bottom of the panel shall be embossed in 49 

hemispherical shape of 60mm dia and 12 reverse conical of 25mm dia to give strength 
and flexural rigidity.  The top sheet shall be plain and resistant welded at various 
locations after the top and bottom sheets have been degreased and phosphated.  The 
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above hollow panel shall have an infill of light weight cementations material.  The 

entire panel shall be coated with epoxy coating on the exposed surface.  Panels shall 
remain flat through and stable unaffected by humidity or fluctuation in temperature 
throughout its normal working life. 
 
Panels shall provide for impact resistance top surfaces minimal deflection, corrosion 
resistance properties and shall not be combustible or aid surface spread of flame.  
Panels shall be insulated against heat and noise transfer.  Panels shall be 600 x 

600mm fully interchangeable with each other within the range of a specified layout.  
Panels shall rest on the grid formed by the stringers which are bolted on to the 
pedestals.  Panels shall be finished with anti-static Laminate of colour and PVC 
beading / trimming along the edges. 
 
Pedestals: Pedestal installed to support the panel shall be suitable to achieve a 
finished floor height of 75 to 600mm.  Pedestal design shall confirm speedy assembly 

and removal for relocation and maintenance.  Pedestal base to be permanently 
secured to position on the sub floor.  Pedestal assembly shall provide for easy 
adjustment of levelling and accurately align panels to ensure lateral restrain.  
Pedestals shall support an axial load of 2000 Kgs, without permanent deflection and 
an ultimate load of 3500 Kgs.  Pedestal head shall be designed to avoid any rattle or 
squeaks 
 

 
Pedestal Assembly: Consisting of 100 x 100 x 2mm thick galvanized epoxy polyester 
coated MS Base plate die-pressed orbit ally riveted to a 21mm.  O.D. 2.5mm thick 
epoxy coated MS pipe to engage the pedestal head assembly.  The pedestal head 
assembly consists of an embossed steel plate having 4 holes with ¼ th tapping for 
fastening and locating of tile; orbit ally riveted to a corresponding threaded stud 
16mmdia. (O.D), length 100mm which is designed to engage the pedestal base 

assembly.  The assembly shall provide a range of height adjustment up to 25mm, with 
the help of check nuts. 
 
Under structure: Under structure system consists of stringers of size 575 x 30x 20 x 
1.5mm to form a grid of 600 x 600mm.  These stringers are locked into the pedestal 
head and run both ways.  The US system shall provide adequate solid, rigid and quiet 
support for access floor panels.  The US system shall provide a minimum clear, 

uninterrupted height of 550 mm between the bottom of the floor and bottom of the 
access floor for electrical conduiting and wiring. 
 
Stringers: Stringer system is all steel construction, rectangular channels 30 x 20 x 
1.6mm thick with pre-punched counter sunk holes at both ends for securing the 
stringers onto the pedestal head ensuring maximum lateral stability in all directions.  
The grid formed by the pedestal and stringer assembly shall receive the floor panel.   

 
Lifting hook - 2 Nos shall be given to IITM free of cost and necessary  cutting for 
supply/return Air Grills and for Grommet of required size, of for electrical supply wires 
wastages, lead & lift, grouting the system with anchor fastener, removing all debris 
from the premises etc. complete, as directed shall be in the scope of the work. 
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LIST OF I.S. CODE FOR THE REFERENCE 
 
Materials used shall confirm to appropriate standards specified by the Indian standards 
institution/Bureau of Indian standards and unless other wise specified, these standards will 

form a part of these specifications in particular.  
 
AEPPL herein clarifies that the IS codes mentioned in the technical specifications & 
in the list given below are for reference only.  
 
The following or latest standards should be referred to- 
 

AGGREGATES 
IS : 383-1970 Coarse and find aggregate from natural sources for concrete 
IS : 515-1959 natural and manufactured aggregates for use in mass concrete 
IS ;   1607-1960 Sand for plaster 
IS : 2386  Methods of test for aggregate for concrete. 
 Part-I-1963 Particle size and shape. 
 Part-II-1963 Estimation of deleterious materials and organic impurities. 

Part-III-1963 Specific gravity, density, voids, absorption and bulking. 
 Part-IV-1963 Mechanical properties. 
 Part-V-1963 Soundness. 
 Part-VI-1963 Measuring mortar making properties of fine aggregates. 
 Part-VII-1963 Alkali aggregate reactivity. 
 Part-VIII-1963 Pétrographique examinateur. 
 

CEMENT : 
IS : 8112-1976  High strength ordinary Portland cement. 
 
CONCRETE : 
IS : 516-1959            Methods of tests for strength of concrete. 
IS : 1199-1959  Methods of sampling and analysis of concrete. 
 

REINFORCEMENT CONCRETE : 
IS : 456-1978           Code of practice for plain and reinforcement concrete for   
                                         general building Construction. 
IS : 432   Mild steel and  medium tensile steel bars and 
IS : 1786-1985  High strength Deformed steel bars and wires for concrete 
reinforcement. 
 

BRICK MASONRY 
IS : 1077-1076  Common burnt clay building bricks. 
IS : 2212-1962  Code for practice of brick work. 
 
DOORS & WINDOWS 
IS :      1003  Timber panelled and glazed shutters. 
 Part-I-1977 Doors shutters. 

 Part-II-1966 Windows and ventilators and shut. 
IS: 1948-1961 Aluminium doors, windows and ventilators. 
IS: 2191  Wooden flush door shutters (Cellular and hollow core type). 
 Part-I-1973 Plywood face panels. 
IS: 2202 Part-I-1991 Wooden flush door BWP type (solid core). 
 
FLOOR AND FLOOR FINISHING 

IS : 777-1970 Glazed Earthenware tiles. 
IS : 1443-1972 Code of practice for laying and finishing of cement concrete (Flooring 
tiles) 
IS : 3365-1956 Floor polishing machines. 
 
 
WATER SUPPLY PIPES AND DRAINAGE 
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IS : 651-1971 Specification for salt glazed stoneware pipes and fittings. 

IS : 778-1971 Gunmetal gate, globe and check valves for general purpose. 
IS : 780-1969 Sluice valves for water work purpose. 
IS : 781-1977 Cast copper alloy screw-down bib taps and stop valves for water  
                                service 
IS : 172-1971 Code of  basic requirements for water supply, drainage and sanitation. 
IS : 1726-  Cast iron manhole covers and frames. 
 Part-I-1974 General requirements.  

 Part-IV-1974 Specific requirements for MD circular type. 
 Part-V-1974 Specific requirements for MD rectangular type 
 Part-VI-1974 Specific requirements for LD rectangular type 
 Sec 1 : Single seal 
 Sec 2 : Double seal 

Part-VII-1974 Specific requirements for LD square type 
 Sec 1 : Single seal 

 Sec 2 : Double seal 
IS : 1742-1972 Code  of  practice for doubling drainage. 
IS : 2065-1972 Code of practice for water supply in buildings. 
 IS : 2556- Vitreous sanitary appliances (Vitreous Chin) 
 Part-I-1974 General requirements. 
 Part-II-1973 Specific requirements of wash down water closets. 
 Part-III-1972 Specific requirements of squatting pans. 

 Part-IV-1974 Specific requirements of wash basins. 
Part-VIII-XV Wash down water-closets, bibes foot rests, shower-rose, foot   
                     traps for squatting pans, integrated squatting pans. Universal 
                     water closets. 

IS : 2963-1964 Non-ferrous waste fittings for wash basins and sinks. 
IS : 311-1965 Waste plug and its accessories for sinks and wash basins. 
IS : 4127-1967 Code of practice for laying of glazed stoneware pipes. 

IS :  5531  Specification of cast iron special for asbestos cement for water,   
                                gas and Sewage 
 
STRUCTURAL STEEL: 
IS: 2062-1992 Steel for general structural purpose. 
 
MISCELLANEOUS : 

IS : 1020-1963 Conversion tables for ordinary use. 
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APPROVED MAKES 

 
 

LIST OF APPROVED MAKES/SUPPLIERS 

SL 

NO 

MATERIALS APPROVED MANUFACTURER/SUPPLIER 

1 Fire retardant paint/primer Firetard industrial grade of 
Noble/Viper/Approved equivalent 

   

2 Marine Ply wood Anchor-72/Multiply/Century Greenply / 
Uniply  

   

3 Laminate Formica / Decolam/ Greenlam / Uro 

   

4 Veneer Jacsons 
/Anchor/Durian/Century/Decowood/Uro 

   

5 Wood Preservative STP Pentaphene pale /P C I/Wood guard / 

Termisil 

   

6 Gypsum Board Gypsum India/Approved equivalent 

   

7 Tempered/Toughened Glass Insotherm/Sejal Glass/Gurian 
Glass/Goldplus/Glaverbal/approved 

equivalent 

   

8 Float Glass Modigaurd/Saint Goban/Emirates / Hindustan 
Pilkington  

   

9 Adhesive Fevicol, Araldite, Pidilite Fevimate (TL) 

   

10 Door Closer Dorma /approved equivalent 

   

11 Floor Spring Dorma/approved equivalent 

   

12 Cup board Locks Godrej  /CIEF/Vijayan/Efficient Gadget 

   

13 Cylindrical Lock Europa, Godrej, Acme/Neki 

   

14 Door Handles Dorma/D-Line/approved equivalent - 

   

15 Screws GKW Nettlefold/Janatha/App. Equivalent 

   

16 Glass/Mirrors Modigaurd,Saintgoban/Thaiwan/Float glass 
India 

   

17 Ceramic Tiles Nitco / Kajaria/ MCL/Johnson & Johnson 

   

18 Hinges Dorma/App. Equivalent(Heavy Duty) 

   

19 Telescopic sliding drawer channels Efficient Gadget, Earl Bihari 
,Jyoti,Shalimar/Hettich 

   

20 Carpet Transasia/Shalimar/Jupitar/Milliken / 
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Interface / Shaw 

   

21 Vertical Blinds Hounter douglas or app. equivalent 

22 Sun Control Film Garware, Birla 3M 

   

23 Polishes ICI, Asian, Goodlas Nerolac/berger 

   

24 False Ceiling  

   

25 G.I Powder coated false ceiling  Hunter Douglas or Approved equivalent 

   

26 Gypsum Board  Gypsum India or Approved equivalent 

   

27 Cement L&T, Ambuja,ACC 

   

28 White cement Birla,JK 

   

29 Vitrified Porcelain tiles MCL,Johnson,Nitco or approved equivalent  

   

30 Water Proofing Compound MC Bavucom,  Roffe Chemicals, Pidilite 

   

31 G.I. Pipe TATA /Zenith or  App Equivalent 

   

32 SS sink Nirali or  App Equivalent 

   

33 Soft Board Jolly Board or App Equivalent 

   

34 Paints ICI/Asian/Goodlac Nerolac/Jenson & Nicolson 

   

35 Fabric Soft board Seasons/Jagdeesh fabric/Classic Fabric or 

App Equivalent 

   

36 Curtains Raymonds / Sham-Ahuja / Eden 

   

37 Panic Device Dorma / Ingersoll -Rand 

   

38 Fabric  protection coating  for  

upholstery 

Scotchgard of Birla 3 M Ltd 

 Foams in Chairs / Sofas MM Foam / Foam products/ Latex 

   

39 Rolling Shutter Indo Germa / Dyna 

   

40 White board White mark/Altop/Alko-sign. 

   

41 Texture paint Orient, Sterling 

   

42 Adhesive for Tiles Roff, PAL, Pidilite,BAL  

   

43 Multipurpose lock Efficient Gadgets, Jyoti, Godrej 

   

44 Storage Locks/Handles/Hinges etc Efficient gadjet/Argent/Jyothi/CIEF 

 



SNO DESCRIPTION QTY UNIT RATE(Rs.) AMOUNT(Rs.)

( False ceiling)

1 Providing & fixing mineral fiber ceiling prima fine fissured or approved 

type with Tegular edge of Armstrong make with normal powder coated 

grid , as per manufacturers specification, including cut-outs for light 

fixtures / AC grills, diffusers & necessary framework / support required 

from the ceiling.

62

Sqm

2 Providing & fixing seamless ceiling with gypboard of 12.5mm thk.fixed to 

the underside of the suspended grid formed of GI perimeter channel of 

size 20x27x30mm (MF 6A) fixed along the wall by wooden screws and 

metal expansion rawl plugs. The GI intermediate channel of size 

45x15x0.90 mm (MF7) shall be fixed to the suspended strap hanger /GI 

ceiling angle at intervals not more than 1220mm. The suspended GI 

ceiling angle / strap hanger is to be connected with GI soffit cleat of size 

37x27x25x1.6mm and it  should be fixed on the roof slab/beam by using 

metal expansion fasteners (Wt.Type) of 12.5mm dia to a length of 35mm 

with 6mm dia.bolt / screw at top ends .The GI ceiling section of size 

80x26x0.5mm (MF5) is to be provided across the  intermediate channel 

at intervals not more than 600mm centers at bottom and the same shall 

be fixed by GI connection clips 2.64mm dia at the intersection points. 

The ends of ceiling section (MF5) channel by adopting an overlap length 

of minimum 150mm connected with intermediate channel shall be fixed 

to perimeter channel in insertion.  

150

Sqm

3 Acoustic Falseceilling

Ecophon SOMBRA  A  or equi. with  20  mm natural square  edge ,easily 

demountable tile ,  manufactured from High density glass wool ,with the 

visible surface  is a matt black batch painted glass tissue  and the back of 

the tile should be covered with glass tissue .  The glass wool core of the 

tiles should be tested and classified as non combustible according to 

prEN ISO 1182  . The system should have Sound Absorption NRC value of 

0.9(according to EN ISO 11654) . Tiles should withstand a permanent 

ambient RH upto 95% at 30 * C without sagging , warping or 

delaminating (ISO 4611)  . The light reflectance of the tiles should not be 

more  than 3- 4 %

425

Sqm

Ecophon ADVANTAGE E or equi.with  15 mm tegular edge ,easily 

demountable tile ,  manufactured from High density glass wool ,with the 

visible surface  be  batch painted glass tissue in white and the back of 

the tile should be covered with glass tissue .  The glass wool core of the 

tiles should be tested and classified as non combustible according to 

prEN ISO 1182  . The system should have Sound Absorption NRC value of 

0.9 (according to EN ISO 11654). Tiles should withstand a permanent 

ambient RH upto 95% at 30 * C without sagging , warping or 

delaminating(ISO 4611)  . The light reflectance of the tiles should not be 

less than 83%

BOQ FOR INTERIOR WORKS OF MULTI TRANING FACILITY BUILDING AT

INDIAN INSTITUTE OF TROPICAL METROLOGY, PUNE



SNO DESCRIPTION QTY UNIT RATE(Rs.) AMOUNT(Rs.)

BOQ FOR INTERIOR WORKS OF MULTI TRANING FACILITY BUILDING AT

INDIAN INSTITUTE OF TROPICAL METROLOGY, PUNE

4 Providing and fixing  aluminium plain ceiling panel tile of approved 

make at a desired height above floor level comprising of 600 x 600 mm 

plain metal tiles manufactured out of 0.7 mm  thick polyester protective 

coated in approved colour with beveled edges or 90 degree turned 

edges. Polyester coating to be 20 microns on exposed side and 5 

microns primer on back side. Suspension profiles suspended from roof 

grid structure by GI suspension angle @ 1200 mm C/C , ceiling brackets 

expansion fasteners etc., of suitable size as per requirements and hold 

on clamp wall angle of size not less than 19 x 19 x 0.50 mm thickness 

perimeter angle to be polyster coil coated to required colour. The ceiling 

tile module will be 600 x 600 mm.as per manufacturer's instructions, by 

approved installer, all scaffolding, all support accessories as approved of 

GI & Al. sections, making cut-outs to design for lighting fixtures and 

other installations, cleaning etc.complete.

100

Sqm

5 Providing and fixing suspended gypsum board 12.5mm thick M/s Saint 

Gobain 'Gyptone Quattro' or equivalant (Confirming to IS 2095) False 

ceiling (straight,vertical,curved) with board density of 8 KG/m2 and NRC 

upto 0.75 having Class O(Euro Class B) fire rating and light reflectance of 

75%, suspended with grid consisting of perimeter channel, main runners 

at 1200mm c/c, intermediate channels at 600mm c/c, knurled wedged 

ceiling sections, connecting clips, hangers etc all section to be galvanised 

& not less than 0.55mm thick and to be fixed with 25mm long self-

tapping dry screws at avg. 230mm c/c finishing the whole, smooth with 

one coat of primer, two coats of putty, three coats of acrylic emulsion 

paint, Boards to have back lining of "non-woven micron wadding" AW 10 

x 50 mm with density of 20 Kg/m3 meeting  Fire class BS 476, work to 

include making and finishing of recesses for lighting  fixture, 

425

Sqm

( Flooring )

6 Clear melamine Polished good grade solid TW Parquet flooring 15mm 

Thk., avg. Size 75X150mm planks, TW as approved without knots, cusps, 

shakes etc. laid on foam/PVC matt as approved. Item to be inclusive of 

laying, with necessary avg.  15 mm expansion gap on 2 adjoining wall 

40

Sqm

7 Providing and executing coloured Marble Terrazo flooring, in approved 

mix of good grade white cement,fine sand corresponding to approved 

sieve size and avg. 12 mm size broken coloured marble chips, wet 

poured, laid and cured in ready flooring troughs with 

expansion/filler/separator joint avg. 8 mm wide of SS 306 grade 8 flats, 

all as perapproved specimen min. 4sq.mt. spread a sapproved by the 

Architect/engineer-in-charge.  Item to be inclusive of laying, with 

necessary avg.  15 mm expansion gap on 2 adjoining wall sides, neat butt 

joints without gap set firmly in neat line level and plumb, maintaining 

10

Sqm



SNO DESCRIPTION QTY UNIT RATE(Rs.) AMOUNT(Rs.)

BOQ FOR INTERIOR WORKS OF MULTI TRANING FACILITY BUILDING AT

INDIAN INSTITUTE OF TROPICAL METROLOGY, PUNE

8 Providing and laying  avg. 300 x 300 x 2 mm thick unless otherwise 

specified the flooring an approved colour (to be specified by the 

Engineer/Department's representative). Vinyl floor tiles or sheets shall 

be laid with an adhesive recommended by the  manufacturer.  All the 

preparation and work in connection with the laying and fixing of the 

specified flooring and vinyl skirtings shall be done and to the satisfaction 

of the Engineer/Department's representative The flooring shall, where 

necessary,be cut and neatly fitted against adjoining floors, thresholds, 

etc. including preparation and cleaning of base surface ,removal of 

laitance, rubbing, cleaning etc. all complete as per Particular 

Specification and making mock-up for approval of Architect/Engineer 

75

Sqm

9
Supplying and laying precast concrete hydraulically pressed uniregular 

machine made interlocking paving tiles of approved design - avg. 8 mm 

thick  (To give a compressive strength of not less than 50 N/Sqm or 500 

Kg/Sqm) transportation of the tiles to the site preparation of surface 

including supplying and filling with dry river sand to 50 mm thick, 

levelling and compacting with plate vibrator and laying of the paving tiles 

with sand binding and final compaction with plate vibrator of 3 tonne 

capacity finishing the surface including cutting of tiles at the peripheral 

edges including all labour and materials etc. complete, as directed. Tiles 

of colour and pattern as approved.

15.00

Sqm

10 Providing and laying "Extrawave" rolled carpet "JR1000-04 Jute medium 

boucle natural " 5 mm thick of approved finish in specified area over a 

plain cement tile suface, such as to make the complete floor, in one 

uniform layer including laying and fixing edge and transition accessories, 

preparing the hard underfloor with cement tiles laid in c.m 1:6, neat 

cement jointed, all curing, laying the tiled carpet treating the carpet 

surface with appropriate "Scotch guard" protection, keeping the surface 

protected until handover, preparing the mock-up for approval, cleaning 

etc complete.

210

Sqm

11 Providing and laying washable woven synthetic fibre carpet, avg. 4-5 mm 

thick of approved pattern & shade, of carpet roll width range 4-5 mt. & 

length range 15-25 mt. in specified area over smooth cement surface, 

such as to make the complete floor, in one uniform layer including laying 

and fixing edge and transition accessories including edge and threshold 

trims as approved, preparing the hard underfloor with smooth cement 

screed laid in C.M. 1:6, neat cement jointed, all curing, laying the carpet, 

keeping the surface protected until handover, preparing the mock-up for 

approval and ensuring same approved from Architect/Engineer-in-

charge, item installed cleaned complete. Carpet fibre to be synthetic of 

DUPONT SORONA type and grade, pile 1400/4 ply air twisted, weft 

Bonoweft 850 & 440 tex, pile weight avg. 1500 gm/sqm, weave type flat 

weave jacquard, backing of Acrylic based glue/ATH.

210

Sqm



SNO DESCRIPTION QTY UNIT RATE(Rs.) AMOUNT(Rs.)

BOQ FOR INTERIOR WORKS OF MULTI TRANING FACILITY BUILDING AT

INDIAN INSTITUTE OF TROPICAL METROLOGY, PUNE

12 Providing and laying in panels not more than 20 sqm. in plan granolithic 

flooring with cement concrete 1:1.5:3 by using coarse graded aggregate 

of 6 to 12 mm size laid monolithic with floor concrete and finished 

smooth with power trowel including preparation of concrete surface and 

form work.  The screed shall be laid for effective separation of panels 

not exceeding 20 sqm. in plan etc. complete as per Specifications and as 

directed.  Unevenness in floor finish shall not exceed +2mm in one 

square metre area. Rate to include lead , lift at all levels, pumping, 

placing, necessary formwork, curing etc., complete 

300

Sqm

13 Providing and laying in panels not more than 20 sqm. in plan granolithic 

flooring with cement concrete 1:1.5:3 by using coarse graded aggregate 

of 6 to 12 mm size laid monolithic with floor concrete and finished 

smooth with power trowel including preparation of concrete surface and 

form work & setting prepolished avg. 5 mm thk. brass inlays as per 

design drawing. The screed shall be laid for effective separation of 

panels not exceeding 20 sqm. in plan etc. complete as per Specifications 

and as directed.  Unevenness in floor finish shall not exceed +2mm in 

one square metre area. Rate to include lead , lift at all levels, pumping, 

placing, necessary formwork, curing etc., complete 

10

Sqm

14 Providing, fixing and polishing laminated & TW edge lipped MDF board 

panelling as shown in  architectural drawing,  (premium Grade)  board 

max. 16 mm thick with 75 x 50 mm Aluminium Channel / GI cold rolled 

section frame -work behind as per manufacturers specifications, fixing 

glass wool slab of 75mm thick with 48 kg/m³ density, polyethylene 

wrapped, all scaffolding , making the cutouts for HVAC 

grills/diffusers/service access doors, electrical appliances etc. wherever 

necessary, cleaning, protecting and preparing the mock up for approval, 

protecting the surface till the handover of the premises, melamine matt 

polishing to lipping with approved stain etc. complete. (1 mm thick 

laminate as per approval). Panel board to be with avg. 4 mm thk. 

Acoustic felt as approved applied on backside with recommended 

adhesive; item installed cleaned complete.

175

Sqm

15 Providing, fixing and installing Fire rated Fabric as approved over a PVC 

composite backer Clipper grip support system screwed onto wall as per 

detail drawings. The fabric to be stretched with mechanical tools and 

tackle and clipped into backer appropriately to ensure that no creases, 

slackening occurs. Item to be inclusive of avg. 12 sq.mt. mock-up for 

Architect's approval, all tools and tackle, material and lift etc. finished 

complete. Avg. 15 mm thk. Acoustic synth held within GI chciken mesh  

size as approved applied on backside with recommended adhesive; item 

installed cleaned complete with avg. 12 mm air-gap maintained from the 

wall. 

175

Sqm
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Furniture

Rectangular Table

16 Providing, carpentering and fixing on location fully finished table/desk- 

top made of select laminate over 19 thk avg. BWR grade plyboard, 

Vertical sides and supports of select laminate over avg. 25 thk. Ply-

skinned blockboard, TW lipped at edges with all specifed salwood 

hidden joining cleats & details as per Execution drawings, cleaned 

finsihed complete with all application of adhesives, tinted melamine 

polish in 2 coats as approved, complete.

1.20

Sqm

1. Hardware- all 'butler/brushed steel' finish SS min. avg. 306 grade of 

DORMA or HAFELE or equi. Make as per Execution dwg. & specifications. 

2 Lipping- Good grade TW,tinted melaminie Polishedin two coats

Circular Center Table

17 Providing and fixing in position circular table of 900 diameter with 12 

mm thick toughened clear float glass top with edge bevel as per design 

drawing. The glass to be fixed to chrome finished supporting frame as 

per design with designed joinery. The vertical support should be of 50 

mm and chrome plated pipe with 600 mm dia. chrome plated base plate 

for support. the cost include all necessary hardware, preparation of 

mock up, etc. complete.

1.00

No

1. Hardware- all 'butler/brushed steel' finish SS min. avg. 306 grade of 

DORMA or HAFELE or equi. Make as per Execution dwg. & specifications. 

2 Lipping-  Good grade TW,tinted melaminie Polishedin two coats

Dressing Table with Mirror 

18 Providing, carpentering and fixing on location fully finished table/desk- 

top made of select laminate over 19 thk avg. BWR grade plyboard, 

Vertical sides and supports of select laminate over avg. 25 thk. Ply-

skinned blockboard, TW lipped at edges with all specifed salwood 

hidden joining cleats & details as per Execution drawings, cleaned 

finsihed complete with all application of adhesives, tinted melamine 

polish in 2 coats as approved, complete.

6.00

Sqm

1. Hardware- all 'butler/brushed steel' finish SS min. avg. 306 grade of 

DORMA or HAFELE or equi. Make as per Execution dwg. & specifications. 

2 Lipping- Good grade TW,tinted melaminie Polishedin two coats

3 Mirror- Avg 8mm thk float glass mirror of SAINTGOBIN or ASAHI or 

equivalent brand mounted on BWR grade 12mm thk ply board backer 

fixed carpentered desk as per detailed execution drawing & fixed with SS 

stud screws as approved
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Activity Table

19 Providing & fixing in position  table of width 600 mm ,height 750 mm and 

length ,with construction members using block board, MDF and Plywood 

members joined with TW of size and quantity as per drawing,1.5mm thk 

select laminate pasted over & melamine polish only to all unexposed 

surfaces. The cost of the table includes all necessary hardware, 

preparation of mock ups etc. complete. The size/model/ design/make 

should be approved from consultant and client before supply.

10.50

Sqm

Low Height Storage

20 Providing and constructing low height storage of width 450mm, with 

25/38 mm block board member of approved make along with necessary 

MDF and plywood member joined with TW frame as per drawing. All 

external surfaces to be finished in approved laminate, with balancing 

laminate on the interior surface. All exposed edges to be finished in 

approved PVC edge binding. Rate to include hardware such as approved 

locks, auto closing hinges for shutters, approved handles, door stop, 

tower bolt, etc. complete.The size/model/ design/make should be 

approved from consultant and client before supply. 

1.30

Sqm

Admin & Security counter table

21 Providing & fixing in position  table of width 600 mm ,height 750 mm and 

length ,with construction members using block board, MDF and Plywood 

members joined with TW of size and quantity as per drawing,1.5mm thk 

select laminate pasted over & melamine polish only to all unexposed 

surfaces. The cost of the table includes all necessary hardware, 

preparation of mock ups etc. complete. The size/model/ design/make 

should be approved from consultant and client before supply.

3.60

Sqm

Display Board

22 Providing & fixing in position  table of width 600 mm ,height 750 mm and 

length ,with construction members using block board, MDF and Plywood 

members joined with TW of size and quantity as per drawing,1.5mm thk 

select laminate pasted over & melamine polish only to all unexposed 

surfaces. The cost of the table includes all necessary hardware, 

preparation of mock ups etc. complete. The size/model/ design/make 

should be approved from consultant and client before supply.

2.40

Sqm

Glazed Shutters :- Avg 10mm thk clear float toughened & edge polished 

shutters on SS 'Butter' finished patch fittings & patch hinges as per detail 

drawings.
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Sofa - Curve shape

23 Providing & supplying  as per drawing made up of TW Frame of size 

38X75 mm for Seating & Back, seating should have the horizontal TW 

support of size 38X75mm at regular intervals, the frame should have 

12mm thk MDF on all sides with necessary hardware fasteners. The sofa 

should have Foam of approved quality & make all around with fabric of 

approved texture & colour. Seat to be 12 thk. BWP Grade, anti-termite 

treated plyboard over TW Battens as per design, TW perforated 12mm 

panels should be provided for sides & back with melamine polish of 

approved quality & shade on it, as per design drawing. The base should 

have nylon struts, the cost includes all necessary fittings & fixtures, 

necessary hardware etc. complete.(Density of foam=65Kg/m3) Inside 

dimensions=620 X 4400mm.The size is as per drawing.The upholstry 

material to be got approved from the client and consultant before 

execution.

1

No

Sofa - Single seater

24 Providing & supplying Sofa Chairs as per drawing made up of TW Frame 

of size 38X75 mm for Seating & Back, seating should have the horizontal 

TW support of size 38 X 75mm at regular intervals, the frame should 

have 12mm thk MDF on all sides with necessary hardware fasteners. The 

Chair should have Foam of approved quality & make all around with 

fabric of approved texture & colour. Seat to be 12 thk. BWP Grade, anti-

termite treated plyboard over TW Battens as per design, TW perforated 

12mm panels should be provided for sides & back with melamine polish 

of approved quality & shade on it. the base should have nylon struts, the 

cost includes all necessary fittings & fixtures, with necessary hardware 

etc. complete.(Density of foam=65Kg/m3) Inside 

dimensions=520X620mm.The size is as per drawing.The upholstry 

material to be got approved from the client and consultant before 

execution.

3

Nos

Sofa - Three seater

25 Providing & supplying Three Seater Sofa as per drawing made up of TW 

Frame of size 38X75 mm for Seating & Back, seating should have the 

horizontal TW support of size 38X75mm at regular intervals, the frame 

should have 12mm thk MDF on all sides with necessary hardware 

fasteners. The sofa should have Foam of approved quality & make all 

around with fabric of approved texture & colour. Seat to be 12 thk. BWP 

Grade, anti-termite treated plyboard over TW Battens as per design, TW 

perforated 12mm panels should be provided for sides & back with 

melamine polish of approved quality & shade on it, as per design 

drawing. The base should have nylon struts, the cost includes all 

necessary fittings & fixtures, necessary hardware etc. complete.(Density 

of foam=65Kg/m3) Inside dimensions=620 X 1800mm.The size is as per 

drawing.The upholstry material to be got approved from the client and 

consultant before execution.

3

Nos
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Chair for Auditorium

26 1 Seats Description: i. Push back reclined/fix chair

ii. Auto Tip-up cushion

iii. Sliding mechanism. With metal ball and roller cage.

iv. Arm-rest to Arm-rest (center dist.):  50 to 60 mm

v. PPCP-injection moulded/Thermofoamplastic. Housing for Cushion & 

Backrest.

vi. All sheet metal parts with powder coated 

vii. Arm-rest with  cup-holder of PPCP injection molded.with skin integral  

pad/or skin integral Armrest.

viii. Seat numbering on back and tip-up portion.

ix. Row numbering for seats along the aisles.

x. Provision for lights on sides for seats along the aisles

400

Nos

2  Fabric : as per Approved

3  Frame : Back and cushion frame of ERW Tube / IS :307 1976 GRADE ,

4 Polyurethane Foams : i. Density: 50 + 5 Kg/M3 / JIS K 6401 ,

ii. Constant Compression Set: (Max. 13%) JIS K 6401.

5  Spring : i. For Auto Tip-up – Torsion Spring / Spring Steel IS : 4454 1981 

GRADE 3 (part i)

ii. For Push Back mechanism – Coil Spring / Spring Steel IS : 4454 1981 

GRADE 2

6   WING COMPONENTS : HRCA / CRCA Sheet Metal / IS :1079 1994 Type 

O

a) Wing frame ‘ C ‘Channel or Rectangular Frame. 

b) Side wing frame with  plywood. with upholstery.

b)Slider – Proprietary item.55m travels.with metal ball and roller cage.

7   Back & Cushion Housing : PPCP IS: 10915 1994./ Injection 

Molded/Thermoform Plastic

Chair for Lecture Hall

27 Providing and fixing in position Lecture Hall chairs with SS 316 grade and 

gloss finish for integrated handel and frame  with SS studs. The frame 

should be made up of 25mm Φ pipe. The seat and back should be made 

up of injection moulding PU foam with 12mm thk double ply backing 

fully upholstered with fabric or leather of approved quality and texture 

and color. The arms for the chair should be having leather/fabric pads of 

approved quality, texture and color. The back rest shell should be of 

propylene. The seat should be fixed to the frame with screws. The cost 

of the chair includes all necessary hardware, preparation of mock up, 

etc. complete. (The density of the foam should be 45 Kg/m3).The 

size/model/ design/make should be approved from consultant and client 

before supply. 

80

Nos
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28 Chair for Admin & Security

Providing and supplying in position mid-back revolving chairs of 

following specification

4
Nos

a)Frames :- The back Frames are made of 12mm Single piece neck  to 

knee hot pressed plywood without any joints that may give way at the 

vertex of the seat and back the  arms are also hot pressed.  The arms are 

again single piece of 12mm hotpressed plywood without any joints. 

b)Cushion :- The seat and back cushion comprises of   a 2" Dunlop 

sandwiched on either side by 1" PU Foam of 32 density and 35 mm 

thickness  which is further finished with leather upholstery. The foam 

being porous in nature also allows the passage of air.  PU foam of 15 mm 

and 18 density is used below and behind the chair. The arms are further 

enhanced with brass pins which  give an exclusive and ethnic look to the 

chair. A choice of leather upholstery is available to suit the interior.

c)STAND:  The stand is five pronged dome shaped with a 26" dia which 

provides stability and prevents the chair from toppling over at any tilt 

angle.

d)Gaslift :-  A gas-lift  is provided for easier height adjustment. These 

Gaslift  have been impact load tested for more than one lakh cycle as per 

BIFMA and DIN standards. 

e)Tilt Mechanism :- The centre pivot full tilt mechanism is mounted on a 

10BG m.s. plate which is machine cut, embossed and punched. A M.T. 3 

tappered bush is CO2 welded on to the mechanism in which the 

tappered height adjustment shaft fits. To prevent squeaking while tilting 

special virgin nylon 6 washers are used on the pivot to prevent metal to 

metal contact between 

moving parts of the tilt mechanism. These oil and grease free washers 

are tested upto 120000 movements as per BIFMA Standards.

The tilting tension is controlled by a vertically mounted user friendly 

spring which is easy to adjust by rotating in clockwise or anticlockwise 

direction. The spring is made of IS4454GR2 material and has a 7mm wire 

diameter and is possible to tilt the chair between 3 degree to 21 

degrees.

f)Castors :- The twin wheels of these castors are made up of nylon - 6, 

which being softer gives  smoother movements while the casing is made 

of glass reinforced nylon.  These castors have been tested for a load 

bearing of 110 kgs per castor.

The shape of chair, quality of material and finish should conform to the 

model photo /details  enclosed.

29 Chair for Change room

Providing and supplying in position mid-back revolving chairs of 

following specification

4
Nos

a)Frames :- The back Frames are made of 12mm Single piece neck  to 

knee hot pressed plywood without any joints that may give way at the 

vertex of the seat and back the  arms are also hot pressed.  The arms are 

again single piece of 12mm hotpressed plywood without any joints. 
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b)Cushion :- The seat and back cushion comprises of   a 2" Dunlop 

sandwiched on either side by 1" PU Foam of 32 density and 35 mm 

thickness  which is further finished with leather upholstery. The foam 

being porous in nature also allows the passage of air.  PU foam of 15 mm 

and 18 density is used below and behind the chair. The arms are further 

enhanced with brass pins which  give an exclusive and ethnic look to the 

chair. A choice of leather upholstery is available to suit the interior.

c)STAND:  The stand is five pronged dome shaped with a 26" dia 

which provides stability and prevents the chair from toppling 

over at any tilt angle.
d)Gaslift :-  A gas-lift  is provided for easier height adjustment. 

These Gaslift  have been impact load tested for more than one 

lakh cycle as per BIFMA and DIN standards. 

e)Tilt Mechanism :- The centre pivot full tilt mechanism is mounted on a 

10BG m.s. plate which is machine cut, embossed and punched. A M.T. 3 

tappered bush is CO2 welded on to the mechanism in which the 

tappered height adjustment shaft fits. To prevent squeaking while tilting 

special virgin nylon 6 washers are used on the pivot to prevent metal to 

metal contact between 

moving parts of the tilt mechanism. These oil and grease free washers 

are tested upto 120000 movements as per BIFMA Standards.

The tilting tension is controlled by a vertically mounted user friendly 

spring which is easy to adjust by rotating in clockwise or anticlockwise 

direction. The spring is made of IS4454GR2 material and has a 7mm wire 

diameter and is possible to tilt the chair between 3 degree to 21 

degrees.

f)Castors :- The twin wheels of these castors are made up of 

nylon - 6, which being softer gives  smoother movements while 

the casing is made of glass reinforced nylon.  These castors have 

been tested for a load bearing of 110 kgs per castor.

The shape of chair, quality of material and finish should conform to the 

model photo /details  enclosed.

30 Cafeteria 

Providing and constructing low height storage of width 450mm and upto 

1200mm height, with 25/38 mm block board member of approved make 

along with necessary MDF and plywood member joined with TW frame 

as per drawing. All external surfaces to be finished in approved laminate, 

with balancing laminate on the interior surface. All exposed edges to be 

finished in approved PVC edge binding. Rate to include hardware such as 

approved locks, auto closing hinges for shutters, approved handles, door 

stop, tower bolt, etc. complete.The size/model/ design/make should be 

approved from consultant and client before supply. 

13.00

Sqm
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31 Cafeteria counter

Cafeteria counter Top in select polished granite Kashmir pink over avg 32 

thk cuddapah backer natural stone, system mounted on ply board & 

block board frame as per design drawing and fixed with GI cleats 

6.00

Sqm

Total
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